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Section SF 1449 - CONTINUATION SHEET 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  Months 
 Ashore Material Management 

FFP 
Ashore Material Management support in accordance with the attached 
Performance Work Statement, specifically paragraphs 3.1 through 3.7. 
FOB: Destination 
PURCHASE REQUEST NUMBER: N322058052N415 
  

 

   
  
 
 NET AMT 
 
 ACRN AA 

CIN: N322058052N4150001 
 

 
 

               
PSC Code: R706 
  
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002  Months 
 Afloat Material Management 

FFP 
Afloat Material Management support in accordance with the attached 
Performance Work Statement, specifically paragraphs 3.8 and 3.9 
FOB: Destination 
PURCHASE REQUEST NUMBER: N322058052N415 
  

 

   
  
 
 NET AMT 
 
 ACRN AA 

CIN: N322058052N4150002 
 

 

               
PSC Code: R706 
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(b)(4) (b)(4) (b)(4)

(b)(4)

(b)(4)

(b)(4) (b)(4) (b)(4)

(b)(4)

(b)(4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003   Each  USD0.00  
OPTION Afloat Material Management Option 

FFP 
Option for additional Afloat Inventories per 52.212-4 ADDENDUM (w). 
FOB: Destination 
  

 

   
  
 
 NET AMT USD0.00 
 
    

               
PSC Code: R706 
  
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004  Each  
 Reimbursable Travel 

FFP 
Reimbursable Travel in accordance with paragraph 9 of the attached 
Performance Work Statement. 
FOB: Destination 
PURCHASE REQUEST NUMBER: N322058052N415 
  

 

   
  
 
 NET AMT 
 
 ACRN AA 

CIN: N322058052N4150003 
 

 
 

               
PSC Code: R706 
  
 
 
 

 
004

(b)(4) (b)(4) (b)(4)

(b)(4)

(b)(4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005  Each 
 Material 

FFP 
Reimbursable Material in accordance with paragraph 9 of the attached 
Performance Work Statement. 
FOB: Destination 
PURCHASE REQUEST NUMBER: N322058052N415 
  

 

   
  
 
 NET AMT 
 
 ACRN AA 

CIN: N322058052N4150004 
 

 

               
PSC Code: R706 
  
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1001  Months 
OPTION Ashore Material Management 

FFP 
Ashore Material Management support in accordance with the attached 
Performance Work Statement, specifically paragraphs 3.1 through 3.7. 
FOB: Destination 
  

   
  
 
 NET AMT 
 
    

               
PSC Code: R706 
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(b)(4) (b)(4) (b)(4)

(b)(4)

(b)(4)

(b)(4) (b)(4) (b)(4)

(b)(4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1002  Months 
OPTION Afloat Material Management 

FFP 
Afloat Material Management support in accordance with the attached 
Performance Work Statement, specifically paragraphs 3.8 and 3.9 
FOB: Destination 
  

   
  
 
 NET AMT 
 
    

               
PSC Code: R706 
  
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1003   Each  USD0.00  
OPTION Afloat Material Management Option 

FFP 
Option for additional Afloat Inventories per 52.212-4 ADDENDUM (w). 
FOB: Destination 
  

 

   
  
 
 NET AMT USD0.00 
 
    

               
PSC Code: R706 
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(b)(4) (b)(4) (b)(4)

(b)(4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1004  Lot 

OPTION Reimburable Travel 
FFP 
Reimbursable Travel in accordance with paragraph 9 of the attached 
Performance Work Statement. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

               
PSC Code: R706 
  
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1005  Lot 
OPTION Material 

FFP 
Reimbursable Material in accordance with paragraph 9 of the attached 
Performance Work Statement. 
FOB: Destination 
  

   
  
 
 NET AMT 
 
    

               
PSC Code: R706 
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(b)(4) (b)(4) (b)(4)

(b)(4)

(b)(4) (b)(4) (b)(4)

(b)(4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2001  Months 
OPTION Ashore Material Management 

FFP 
Ashore Material Management support in accordance with the attached 
Performance Work Statement, specifically paragraphs 3.1 through 3.7. 
FOB: Destination 
  

   
  
 
 NET AMT 
 
    

               
PSC Code: R706 
  
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2002  Months 
OPTION Afloat Material Management 

FFP 
Afloat Material Management support in accordance with the attached 
Performance Work Statement, specifically paragraphs 3.8 and 3.9 
FOB: Destination 
  

   
  
 
 NET AMT 
 
    

               
PSC Code: R706 
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(b)(4) (b)(4) (b)(4)

(b)(4)

(b)(4) (b)(4) (b)(4)

(b)(4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2003   Each  USD0.00  
OPTION Afloat Material Management Option 

FFP 
Option for additional Afloat Inventories per 52.212-4 ADDENDUM (w). 
FOB: Destination 
  

 

   
  
 
 NET AMT USD0.00 
 
    

               
PSC Code: R706 
  
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2004  Lot 

OPTION Reimburable Travel 
FFP 
Reimbursable Travel in accordance with paragraph 9 of the attached 
Performance Work Statement. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

               
PSC Code: R706 
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(b)(4) (b)(4) (b)(4)

(b)(4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2005  Lot 
OPTION Material 

FFP 
Reimbursable Material in accordance with paragraph 9 of the attached 
Performance Work Statement. 
FOB: Destination 
  

   
  
 
 NET AMT 
 
    

               
PSC Code: R706 
  
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3001  Months 
OPTION Ashore Material Management 

FFP 
Ashore Material Management support in accordance with the attached 
Performance Work Statement, specifically paragraphs 3.1 through 3.7. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

               
PSC Code: R706 
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(b)(4) (b)(4) (b)(4)

(b)(4)

(b)(4) (b)(4) (b)(4)

(b)(4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3002  Months 
OPTION Afloat Material Management 

FFP 
Afloat Material Management support in accordance with the attached 
Performance Work Statement, specifically paragraphs 3.8 and 3.9 
FOB: Destination 
  

   
  
 
 NET AMT 
 
    

               
PSC Code: R706 
  
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3003   Each USD0.00 USD0.00  
OPTION Afloat Material Management Option 

FFP 
Option for additional Afloat Inventories per 52.212-4 ADDENDUM (w). 
FOB: Destination 
  

 

   
  
 
 NET AMT USD0.00 
 
    

               
PSC Code: R706 
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(b)(4) (b)(4) (b)(4)

(b)(4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3004  Lot 

OPTION Reimburable Travel 
FFP 
Reimbursable Travel in accordance with paragraph 9 of the attached 
Performance Work Statement. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

               
PSC Code: R706 
  
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3005  Lot 
OPTION Material 

FFP 
Reimbursable Material in accordance with paragraph 9 of the attached 
Performance Work Statement. 
FOB: Destination 
  

   
  
 
 NET AMT 
 
    

               
PSC Code: R706 
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(b)(4) (b)(4) (b)(4)

(b)(4)

(b)(4) (b)(4) (b)(4)

(b)(4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4001  Months  
OPTION Ashore Material Management 

FFP 
Ashore Material Management support in accordance with the attached 
Performance Work Statement, specifically paragraphs 3.1 through 3.7. 
FOB: Destination 
  

   
  
 
 NET AMT 
 
    

               
PSC Code: R706 
  
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4002  Months 
OPTION Afloat Material Management 

FFP 
Afloat Material Management support in accordance with the attached 
Performance Work Statement, specifically paragraphs 3.8 and 3.9 
FOB: Destination 
  

   
  
 
 NET AMT 
 
    

               
PSC Code: R706 
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(b)(4) (b)(4) (b)(4)

(b)(4)

(b)(4) (b)(4) (b)(4)

(b)(4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4003   Each  USD0.00  
OPTION Afloat Material Management Option 

FFP 
Option for additional Afloat Inventories per 52.212-4 ADDENDUM (w). 
FOB: Destination 
  

 

   
  
 
 NET AMT USD0.00 
 
    

               
PSC Code: R706 
  
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004  Lot 

OPTION Reimburable Travel 
FFP 
Reimbursable Travel in accordance with paragraph 9 of the attached 
Performance Work Statement. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

               
PSC Code: R706 
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(b)(4) (b)(4) (b)(4)

(b)(4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4005  Lot 
OPTION Material 

FFP 
Reimbursable Material in accordance with paragraph 9 of the attached 
Performance Work Statement. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

               
PSC Code: R706 
  
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0001  Destination  Government  Destination  Government  
0002  Destination  Government  Destination  Government  
0003  Destination  Government  Destination  Government  
0004  Destination  Government  Destination  Government  
0005  Destination  Government  Destination  Government  
1001  Destination  Government  Destination  Government  
1002  Destination  Government  Destination  Government  
1003  Destination  Government  Destination  Government  
1004  Destination  Government  Destination  Government  
1005  Destination  Government  Destination  Government  
2001  Destination  Government  Destination  Government  
2002  Destination  Government  Destination  Government  
2003  Destination  Government  Destination  Government  
2004  Destination  Government  Destination  Government  
2005  Destination  Government  Destination  Government  
3001  Destination  Government  Destination  Government  
3002  Destination  Government  Destination  Government  
3003  Destination  Government  Destination  Government  
3004  Destination  Government  Destination  Government  
3005  Destination  Government  Destination  Government  
4001  Destination  Government  Destination  Government  
4002  Destination  Government  Destination  Government  
4003  Destination  Government  Destination  Government  
4004  Destination  Government  Destination  Government  
4005  Destination  Government  Destination  Government  
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(b)(4) (b)(4) (b)(4)

(b)(4)



 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          
0001  POP 01-MAR-2018 TO 

30-SEP-2018  
N/A  N/A 

FOB:  Destination  
  

          
0002  POP 01-MAR-2018 TO 

30-SEP-2018  
N/A  N/A 

FOB:  Destination  
  

          
0003  POP 01-MAR-2018 TO 

30-SEP-2018  
N/A  N/A 

FOB:  Destination  
  

          
0004  POP 01-MAR-2018 TO 

30-SEP-2018  
N/A  N/A 

FOB:  Destination  
  

          
0005  POP 01-MAR-2018 TO 

30-SEP-2018  
N/A  N/A 

FOB:  Destination  
  

          
1001  POP 01-OCT-2018 TO 

30-SEP-2019  
N/A  N/A 

FOB:  Destination  
  

          
1002  POP 01-OCT-2018 TO 

30-SEP-2019  
N/A  N/A 

FOB:  Destination  
  

          
1003  POP 01-OCT-2018 TO 

30-SEP-2019  
N/A  N/A 

FOB:  Destination  
  

          
1004  POP 01-OCT-2018 TO 

30-SEP-2019  
N/A  N/A 

FOB:  Destination  
  

          
1005  N/A  N/A  N/A  N/A  
          
2001  POP 01-OCT-2019 TO 

30-SEP-2020  
N/A  N/A 

FOB:  Destination  
  

          
2002  POP 01-OCT-2019 TO 

30-SEP-2020  
N/A  N/A 

FOB:  Destination  
  

          
2003  POP 01-OCT-2019 TO 

30-SEP-2020  
N/A  N/A 

FOB:  Destination  
  

          
2004  POP 01-OCT-2019 TO 

30-SEP-2020  
N/A  N/A 

FOB:  Destination  
  

          
2005  N/A  N/A  N/A  N/A  
          
3001  POP 01-OCT-2020 TO 

30-SEP-2021  
N/A  N/A 

FOB:  Destination  
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3002  POP 01-OCT-2020 TO 
30-SEP-2021  

N/A  N/A 
FOB:  Destination  

  

          
3003  POP 01-OCT-2020 TO 

30-SEP-2021  
N/A  N/A 

FOB:  Destination  
  

          
3004  POP 01-OCT-2020 TO 

30-SEP-2021  
N/A  N/A 

FOB:  Destination  
  

          
3005  N/A  N/A  N/A  N/A  
          
4001  POP 01-OCT-2021 TO 

30-SEP-2022  
N/A  N/A 

FOB:  Destination  
  

          
4002  POP 01-OCT-2021 TO 

30-SEP-2022  
N/A  N/A 

FOB:  Destination  
  

          
4003  POP 01-OCT-2021 TO 

30-SEP-2022  
N/A  N/A 

FOB:  Destination  
  

          
4004  POP 01-OCT-2021 TO 

30-SEP-2022  
N/A  N/A 

FOB:  Destination  
  

          
4005  N/A  N/A  N/A  N/A  
 
 
 
 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 97    X 4930 ND2A 000 00033 0 000033 2F00000000000000000  
AMOUNT: $3,170,413.21  
        
ACRN  CLIN/SLIN  CIN  AMOUNT  
        
AA  0001  N322058052N4150001  
  0002  N322058052N4150002  
  0004  N322058052N4150003  
  0005  N322058052N4150004  
  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.203-3  Gratuities  APR 1984    
52.204-9  Personal Identity Verification of Contractor Personnel  JAN 2011    
52.204-18  Commercial and Government Entity Code Maintenance  JUL 2016    
52.212-4  Contract Terms and Conditions--Commercial Items  JAN 2017    
52.222-60  Paycheck Transparency (Executive Order 13673)  OCT 2016    
52.228-5  Insurance - Work On A Government Installation  JAN 1997    
52.232-40  Providing Accelerated Payments to Small Business 

Subcontractors  
DEC 2013    

52.233-3  Protest After Award  AUG 1996    
52.233-4  Applicable Law for Breach of Contract Claim  OCT 2004    
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(b)(4)
(b)(4)
(b)(4)
(b)(4)



52.237-2  Protection Of Government Buildings, Equipment, And 
Vegetation  

APR 1984    

52.237-3  Continuity Of Services  JAN 1991    
252.201-7000  Contracting Officer's Representative  DEC 1991    
252.203-7000  Requirements Relating to Compensation of Former DoD 

Officials  
SEP 2011    

252.203-7002  Requirement to Inform Employees of Whistleblower Rights  SEP 2013    
252.203-7003  Agency Office of the Inspector General  DEC 2012    
252.204-7003  Control Of Government Personnel Work Product  APR 1992    
252.204-7009  Limitations on the Use or Disclosure of Third-Party 

Contractor Reported Cyber Incident Information  
OCT 2016    

252.204-7012  Safeguarding Covered Defense Information and Cyber 
Incident Reporting  

OCT 2016    

252.204-7015  Notice of Authorized Disclosure of Information for Litigation 
Support  

MAY 2016    

252.205-7000  Provision Of Information To Cooperative Agreement Holders  DEC 1991    
252.225-7002  Qualifying Country Sources As Subcontractors  DEC 2016    
252.225-7012  Preference For Certain Domestic Commodities  DEC 2016    
252.225-7043  Antiterrorism/Force Protection Policy for Defense 

Contractors Outside the United States  
JUN 2015    

252.225-7995 (Dev)  Contractor Personnel Performing in the United States Central 
Command Area of Responsibility (Deviation)  

SEP 2017    

252.226-7001  Utilization of Indian Organizations and Indian-Owned 
Economic Enterprises, and Native Hawaiian Small Business 
Concerns  

SEP 2004    

252.232-7003  Electronic Submission of Payment Requests and Receiving 
Reports  

JUN 2012    

252.237-7010  Prohibition on Interrogation of Detainees by Contractor 
Personnel  

JUN 2013    

252.243-7002  Requests for Equitable Adjustment  DEC 2012    
252.246-7003  Notification of Potential Safety Issues  JUN 2013    
252.247-7023  Transportation of Supplies by Sea  APR 2014    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.204-13  SYSTEM FOR AWARD MANAGEMENT MAINTENANCE (OCT 2016) 
 
(a) Definitions. As used in this clause-- 
 
Electronic Funds Transfer (EFT) indicator means a four-character suffix to the unique entity identifier. The suffix is 
assigned at the discretion of the commercial, nonprofit, or Government entity to establish additional System for 
Award Management (SAM) records for identifying alternative EFT accounts (see subpart 32.11) for the same entity. 
     
Registered in the System for Award Management (SAM) database means that-- 
     
(1) The Contractor has entered all mandatory information, including the unique entity identifier and the EFT 
indicator (if applicable), the Commercial and Government Entity (CAGE) code, as well as data required by the 
Federal Funding Accountability and Transparency Act of 2006 (see subpart 4.14), into the SAM database; 
 
(2) The Contractor has completed the Core, Assertions, Representations and Certifications, and Points of Contact 
sections of the registration in the SAM database; 
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(3) The Government has validated all mandatory data fields, to include validation of the Taxpayer Identification 
Number (TIN) with the Internal Revenue Service (IRS). The Contractor will be required to provide consent for TIN 
validation to the Government as a part of the SAM registration process; and 
 
(4) The Government has marked the record ``Active''. 
 
System for Award Management (SAM) means the primary Government repository for prospective Federal awardee 
and Federal awardee information and the centralized Government system for certain contracting, grants, and other 
assistance-related processes. It includes— 
 
(1) Data collected from prospective Federal awardees required for the conduct of business with the Government; 
 
(2) Prospective contractor-submitted annual representations and certifications in accordance with FAR subpart 4.12; 
and 
 
(3) Identification of those parties excluded from receiving Federal contracts, certain subcontracts, and certain types 
of Federal financial and non-financial assistance and benefits. 
 
Unique entity identifier means a number or other identifier used to identify a specific commercial, nonprofit, or 
Government entity. See www.sam.gov for the designated entity for establishing unique entity identifiers. 
 
(b) The Contractor is responsible for the accuracy and completeness of the data within the SAM database, and for 
any liability resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the 
SAM database after the initial registration, the Contractor is required to review and update on an annual basis, from 
the date of initial registration or subsequent updates, its information in the SAM database to ensure it is current, 
accurate and complete. Updating information in the SAM does not alter the terms and conditions of this contract and 
is not a substitute for a properly executed contractual document. 
 
(c)(1)(i) If a Contractor has legally changed its business name, doing business as name, or division name (whichever 
is shown on the contract), or has transferred the assets used in performing the contract, but has not completed the 
necessary requirements regarding novation and change-of-name agreements in subpart 42.12, the Contractor shall 
provide the responsible Contracting Officer a minimum of one business day's written notification of its intention 
to— 
 
(A) Change the name in the SAM database; 
 
(B) Comply with the requirements of subpart 42.12 of the FAR; and 
 
(C) Agree in writing to the timeline and procedures specified by the responsible Contracting Officer. The Contractor 
shall provide with the notification sufficient documentation to support the legally changed name. 
 
(ii) If the Contractor fails to comply with the requirements of paragraph 
(c)(1)(i) of this clause, or fails to perform the agreement at paragraph (c)(1)(i)(C) of this clause, and, in the absence 
of a properly executed novation or change-of-name agreement, the SAM information that shows the Contractor to be 
other than the Contractor indicated in the contract will be considered to be incorrect information within the meaning 
of the ``Suspension of Payment'' paragraph of the electronic funds transfer (EFT) clause of this contract. 
 
(2) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in 
the SAM record to reflect an assignee for the purpose of assignment of claims (see FAR subpart 32.8, Assignment of 
Claims). Assignees shall be separately registered in the SAM. Information provided to the Contractor's SAM record 
that indicates payments, including those made by EFT, to an ultimate recipient other than that Contractor will be 
considered to  
be incorrect information within the meaning of the ``Suspension of Payment'' paragraph of the EFT clause of this 
contract. 
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(3) The Contractor shall ensure that the unique entity identifier is maintained with the entity designated at 
www.sam.gov for establishment of the unique entity identifier throughout the life of the contract. The Contractor 
shall communicate any change to the unique entity identifier to the Contracting Officer within 30 days after the 
change, so an appropriate modification can be issued to update the data on the contract. A change in the unique 
entity identifier does not necessarily require a novation be accomplished. 
 
(d) Contractors may obtain additional information on registration and annual confirmation requirements at 
https://www.acquisition.gov. 
 
(End of clause) 
 
 
 
 
52.212-5     CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR 
EXECUTIVE ORDERS--COMMERCIAL ITEMS (JAN 2017)  
 
(a) The Contractor shall comply with the following Federal Acquisition Regulation (FAR) clauses, which are 
incorporated in this contract by reference, to implement provisions of law or Executive orders applicable to 
acquisitions of commercial items: 
 
(1) 52.203-19, Prohibition on Requiring Certain Internal Confidentiality Agreements or Statements (JAN 2017) 
(section 743 of Division E, Title VII, of the Consolidated and Further Continuing Appropriations Act, 2015 (Pub. L. 
113-235) and its successor provisions in subsequent appropriations acts (and as extended in continuing resolutions)). 
 
(2) 52.209-10, Prohibition on Contracting with Inverted Domestic Corporations (Nov 2015). 
 
(3) 52.233-3, Protest After Award (AUG 1996) (31 U.S.C. 3553). 
 
(4) 52.233-4, Applicable Law for Breach of Contract Claim (OCT 2004) (Public Laws 108-77 and 108-78 (19 
U.S.C. 3805 note)). 
 
(b) The Contractor shall comply with the FAR clauses in this paragraph (b) that the Contracting Officer has 
indicated as being incorporated in this contract by reference to implement provisions of law or Executive orders 
applicable to acquisitions of commercial items: (Contracting Officer check as appropriate.) 
 
 _X__   (1) 52.203-6, Restrictions on Subcontractor Sales to the Government (Sept 2006), with Alternate I (Oct 
1995) (41 U.S.C. 4704 and 10 U.S.C. 2402). 
 
_X___ (2) 52.203-13, Contractor Code of Business Ethics and Conduct (Oct 2015) (41 U.S.C. 3509). 
 
____  (3) 52.203-15, Whistleblower Protections under the American Recovery and Reinvestment Act of 2009 (June 
2010) (Section 1553 of Pub. L. 111-5). (Applies to contracts funded by the American Recovery and Reinvestment 
Act of 2009.)  
 
_X__ (4) 52.204-10, Reporting Executive Compensation and First-Tier Subcontract Awards (Oct 2016) (Pub. L. 
109-282) (31 U.S.C. 6101 note). 
 
___  (5) [Reserved]  
 
___  (6) 52.204-14, Service Contract Reporting Requirements (Oct 2016) (Pub. L. 111-117, section 743 of Div. 
C). 
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___  (7) 52.204-15, Service Contract Reporting Requirements for Indefinite-Delivery Contracts (Oct 2016) (Pub. 
L. 111-117, section 743 of Div. C). 
 
_X__  (8) 52.209-6, Protecting the Government's Interest When Subcontracting with Contractors Debarred, 
Suspended, or Proposed for Debarment. (Oct 2015) (31 U.S.C. 6101 note). 
 
_X___ (9) 52.209-9, Updates of Publicly Available Information Regarding Responsibility Matters (July 2013) (41 
U.S.C. 2313). 
 
____ (10) [Reserved] 
 
____ (11)(i) 52.219-3, Notice of HUBZone Set-Aside or Sole-Source Award (NOV 2011) (15 U.S.C. 657a). 
 

  (ii) Alternate I (NOV 2011) of 52.219-3. 
 
____ (12) (i) 52.219-4, Notice of Price Evaluation Preference for HUBZone Small Business Concerns (OCT 2014) 
(if the offeror elects to waive the preference, it shall so indicate in its offer) (15 U.S.C. 657a). 
     
____ (ii) Alternate I (JAN 2011) of 52.219-4. 
 
____ (13) [Reserved]  
 
_X___ (14)(i)  52.219-6, Notice of Total Small Business Set-Aside (NOV 2011) (15 U.S.C. 644). 
 
____ (ii) Alternate I (NOV 2011). 
 
____ (iii) Alternate II (NOV 2011). 
 
____ (15)(i)  52.219-7, Notice of Partial Small Business Set-Aside (June 2003) (15 U.S.C. 644).  
 
____ (ii) Alternate I (Oct 1995) of 52.219-7.  
 
____ (iii) Alternate II (Mar 2004) of 52.219-7.  
 
____ (16) 52.219-8, Utilization of Small Business Concerns (Nov 2016) (15 U.S.C. 637(d)(2) and (3)). 
 
____ (17)(i)  52.219-9, Small Business Subcontracting Plan (Jan 2017) (15 U.S.C. 637(d)(4)). 
 
____ (ii) Alternate I (Nov 2016) of 52.219-9.  
 
____ (iii) Alternate II (Nov 2016) of 52.219-9.  
 
____ (iv) Alternate III (Nov 2016) of 52.219-9. 
 
____ (v) Alternate IV (Nov 2016) of 52.219-9. 
 
____ (18) 52.219-13, Notice of Set-Aside of Orders (NOV 2011) (15 U.S.C. 644(r)). 
 
_X___ (19) 52.219-14, Limitations on Subcontracting (JAN 2017) (15 U.S.C. 637(a)(14)). 
 
____ (20) 52.219-16, Liquidated Damages—Subcon-tracting Plan (Jan 1999) (15 U.S.C. 637(d)(4)(F)(i)). 
 
____ (21) 52.219-27, Notice of Service-Disabled Veteran-Owned Small Business Set-Aside (NOV 2011) (15 U.S.C. 
657f). 
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____ (22)  52.219-28, Post Award Small Business Program Rerepresentation (July 2013) (15 U.S.C. 632(a)(2)).  
 
____ (23) 52.219-29, Notice of Set-Aside for, or Sole Source Award to, Economically Disadvantaged Women-
Owned Small Business Concerns (Dec 2015) (15 U.S.C. 637(m)). 
     
____(24) 52.219-30, Notice of Set-Aside for, or Sole Source Award to, Women-Owned Small Business Concerns 
Eligible Under the Women-Owned Small Business Program (Dec 2015) (15 U.S.C. 637(m)). 
 
_X___ (25) 52.222-3, Convict Labor (June 2003) (E.O. 11755). 
 
____(26) 52.222-19, Child Labor--Cooperation with Authorities and Remedies (Oct 2016) (E.O. 13126). 
 
_X___ (27) 52.222-21, Prohibition of Segregated Facilities (Apr 2015). 
 
_X___ (28) 52.222-26, Equal Opportunity (Sept 2016) (E.O. 11246). 
 
_X___ (29) 52.222-35, Equal Opportunity for Veterans (Oct 2015) (38 U.S.C. 4212). 
 
____ (30) 52.222-36, Equal Opportunity for Workers with Disabilities (July 2014) (29 U.S.C. 793). 
 
_X___ (31) 52.222-37, Employment Reports on Veterans (FEB 2016) (38 U.S.C. 4212). 
 
____ (32) 52.222-40, Notification of Employee Rights Under the National Labor Relations Act (Dec 2010) (E.O. 
13496).  
 
_X___ (33)(i) 52.222-50, Combating Trafficking in Persons (March 2, 2015) (22 U.S.C. chapter 78 and E.O. 
13627). 
 
____ (ii) Alternate I (March 2, 2015) of 52.222-50 (22 U.S.C. chapter 78 and E.O. 13627). 
 
____ (34) 52.222-54, Employment Eligibility Verification (Oct 2015). (E. O. 12989). (Not applicable to the 
acquisition of commercially available off-the-shelf items or certain other types of commercial items as prescribed in 
22.1803.) 
 
 ____ (35) 52.222-59, Compliance with Labor Laws (Executive Order 13673) (OCT 2016). (Applies at $50 million 
for solicitations and resultant contracts issued from October 25, 2016 through April 24, 2017; applies at $500,000 
for solicitations and resultant contracts issued after April 24, 2017). 
 
Note to paragraph (b)(35): By a court order issued on October 24, 2016, 52.222-59 is enjoined indefinitely as of 
the date of the order. The enjoined paragraph will become effective immediately if  
the court terminates the injunction. At that time, DoD, GSA, and NASA will publish a document in the Federal 
Register advising the public of the termination of the injunction. 
 
____ (36) 52.222-60, Paycheck Transparency (Executive Order 13673) (OCT 2016). 
 
____ (37)(i)  52.223-9, Estimate of Percentage of Recovered Material Content for EPA–Designated Items (May 
2008) (42 U.S.C. 6962(c)(3)(A)(ii)). (Not applicable to the acquisition of commercially available off-the-shelf 
items.)  
 
____ (ii) Alternate I (May 2008) of 52.223-9 (42 U.S.C. 6962(i)(2)(C)). (Not applicable to the acquisition of 
commercially available off-the-shelf items.)  
 
____ (38) 52.223-11, Ozone-Depleting Substances and High Global Warming Potential Hydrofluorocarbons (June, 
2016) (E.O. 13693). 
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____ (39) 52.223-12, Maintenance, Service, Repair, or Disposal of Refrigeration Equipment and Air Conditioners 
(June, 2016) (E.O. 13693). 
 
____ (40) (i) 52.223-13, Acquisition of EPEAT® Registered Imaging Equipment (Jun 2014) (E.O.s 13423 and 
13514). 
 
____  (ii) Alternate I (OCT 2015) of 52.223-13. 
 
____ (41)(i) 52.223-14, Acquisition of EPEAT® Registered Televisions (Jun 2014) (E.O.s 13423 and 13514). 
 
____   (ii) Alternate I (Jun 2014) of 52.223-14. 
 
____ (42) 52.223-15, Energy Efficiency in Energy-Consuming Products (Dec 2007) (42 U.S.C. 8259b). 
 
____ (43)(i)  52.223-16, Acquisition of EPEAT[supreg]-Registered Personal Computer Products (OCT 2015) (E.O.s 
13423 and 13514). 
 
____ (ii) Alternate I (Jun 2014) of 52.223-16.  
 
____ (44) 52.223-18, Encouraging Contractor Policies to Ban Text Messaging While Driving (Aug 2011) (E.O. 
13513).  
 
____ (45) 52.223-20, Aerosols (June, 2016) (E.O. 13693). 
 
____ (46) 52.223-21, Foams (June, 2016) (E.O. 13693). 
 
____ (47)(i) 52.224-3, Privacy Training (JAN 2017) (5 U.S.C. 552a). 
 
____ (ii) Alternate I (JAN 2017) of 52.224-3. 
 
____ (48) 52.225-1, Buy American--Supplies (May 2014) (41 U.S.C. chapter 83). 
 
____(49) (i) 52.225-3, Buy American--Free Trade Agreements--Israeli Trade Act (May 2014) (41 U.S.C. chapter 
83, 19 U.S.C. 3301 note, 19 U.S.C. 2112 note, 19 U.S.C. 3805 note, 19 U.S.C. 4001 note, Pub. L.  
103-182, 108-77, 108-78, 108-286, 108-302, 109-53, 109-169, 109-283, 110-138, 112-41, 112-42, and 112-43. 
 
____ (ii) Alternate I (May 2014) of 52.225-3. 
 
____ (iii) Alternate II (May 2014) of 52.225-3. 
 
____ (iv) Alternate III (May 2014) of 52.225-3. 
 
____ (50) 52.225-5, Trade Agreements (Oct 2016) (19 U.S.C. 2501,  et seq., 19 U.S.C. 3301 note). 
 
____ (51) 52.225-13, Restrictions on Certain Foreign Purchases (June 2008) (E.O.’s, proclamations, and statutes 
administered by the Office of Foreign Assets Control of the Department of the Treasury).  
 
____ (52) 52.225-26, Contractors Performing Private Security Functions Outside the United States (Oct 2016) 
(Section 862, as amended, of the National Defense Authorization Act for Fiscal Year 2008; 10 U.S.C. 2302 Note). 
 
____ (53) 52.226-4, Notice of Disaster or Emergency Area Set-Aside (Nov 2007) (42 U.S.C. 5150 
 
____ (54) 52.226-5, Restrictions on Subcontracting Outside Disaster or Emergency Area (Nov 2007) (42 U.S.C. 
5150). 
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____ (55) 52.232-29, Terms for Financing of Purchases of Commercial Items (Feb 2002) (41 U.S.C. 4505, 10 
U.S.C. 2307(f)).  
 
____ (56) 52.232-30, Installment Payments for Commercial Items (Jan 2017) (41 U.S.C. 4505, 10 U.S.C. 2307(f)). 
 
_X___ (57) 52.232-33, Payment by Electronic Funds Transfer—System for Award Management (July 2013) (31 
U.S.C. 3332).  
 
____ (58) 52.232-34, Payment by Electronic Funds Transfer—Other than System for Award Management (July 
2013) (31 U.S.C. 3332).  
 
____ (59) 52.232-36, Payment by Third Party (MAY 2014) (31 U.S.C. 3332). 
 
____  (60) 52.239-1, Privacy or Security Safeguards (Aug 1996) (5 U.S.C. 552a).  
 
____  (61)  52.242-5, Payments to Small Business Subcontractors (JAN 2017)(15 U.S.C. 637(d)(12)). 
 
_X___ (62)(i)  52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (Feb 2006) (46 U.S.C. 
Appx. 1241(b) and 10 U.S.C. 2631).  
 
____ (ii) Alternate I (Apr 2003) of 52.247-64.  
 
(c) The Contractor shall comply with the FAR clauses in this paragraph (c), applicable to commercial services, that 
the Contracting Officer has indicated as being incorporated in this contract by reference to implement provisions of 
law or Executive orders applicable to acquisitions of commercial items: (Contracting Officer check as appropriate.) 
 
_X____(1) 52.222-17, Nondisplacement of Qualified Workers (May 2014) (E.O. 13495). 
 
_X____ (2) 52.222-41, Service Contract Labor Standards (MAY 2014) (41 U.S.C. chapter 67). 
 
_X____ (3) 52.222-42, Statement of Equivalent Rates for Federal Hires (MAY 2014) (29 U.S.C. 206 and 41 U.S.C. 
chapter 67). 
 
_X____ (4) 52.222-43, Fair Labor Standards Act and Service Contract Labor Standards--Price Adjustment (Multiple 
Year and Option Contracts) (MAY 2014) (29 U.S.C. 206 and 41 U.S.C. chapter 67). 
 
_____ (5) 52.222-44, Fair Labor Standards Act and Service Contract Labor Standards--Price Adjustment (MAY 
2014) (29 U.S.C 206 and 41 U.S.C. chapter 67). 
 
_____ (6) 52.222-51, Exemption from Application of the Service Contract Labor Standards to Contracts for 
Maintenance, Calibration, or Repair of Certain Equipment--Requirements (MAY 2014) (41 U.S.C. chapter 67). 
 
_____ (7) 52.222-53, Exemption from Application of the Service Contract Labor Standards to Contracts for Certain 
Services--Requirements (MAY 2014) (41 U.S.C. chapter 67). 
 
_X____(8) 52.222-55, Minimum Wages Under Executive Order 13658 (DEC 2015) (E.O. 13658). 
 
_X____ (9) 52.222-62, Paid Sick Leave Under Executive Order 13706 (JAN 2017) (E.O. 13706).  
 
_____ (10) 52.226-6, Promoting Excess Food Donation to Nonprofit Organizations (MAY 2014) (42 U.S.C. 1792). 
 
_____ (11) 52.237-11, Accepting and Dispensing of $1 Coin (Sept 2008) (31 U.S.C. 5112(p)(1)). 
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(d) Comptroller General Examination of Record. The Contractor shall comply with the provisions of this paragraph 
(d) if this contract was awarded using other than sealed bid, is in excess of the simplified acquisition threshold, and 
does not contain the clause at 52.215-2, Audit and Records--Negotiation.  
 
(1) The Comptroller General of the United States, or an authorized representative of the Comptroller General, shall 
have access to and right to examine any of the Contractor's directly pertinent records involving transactions related 
to this contract.  
 
(2) The Contractor shall make available at its offices at all reasonable times the records, materials, and other 
evidence for examination, audit, or reproduction, until 3 years after final payment under this contract or for any 
shorter period specified in FAR Subpart 4.7, Contractor Records Retention, of the other clauses of this contract. If 
this contract is completely or partially terminated, the records relating to the work terminated shall be made 
available for 3 years after any resulting final termination settlement. Records relating to appeals under the disputes 
clause or to litigation or the settlement of claims arising under or relating to this contract shall be made available 
until such appeals, litigation, or claims are finally resolved.  
 
(3) As used in this clause, records include books, documents, accounting procedures and practices, and other data, 
regardless of type and regardless of form. This does not require the Contractor to create or maintain any record that 
the Contractor does not maintain in the ordinary course of business or pursuant to a provision of law.  
 
(e) (1) Notwithstanding the requirements of the clauses in paragraphs (a), (b), (c), and (d) of this clause, the 
Contractor is not required to flow down any FAR clause, other than those in this paragraph (e)(1)in a subcontract for 
commercial items. Unless otherwise indicated below, the extent of the flow down shall be as required by the 
clause— 
 
(i) 52.203-13, Contractor Code of Business Ethics and Conduct (Oct 2015) (41 U.S.C. 3509). 
 
(ii) 52.203-19, Prohibition on Requiring Certain Internal Confidentiality Agreements or Statements (JAN 2017) 
(section 743 of Division E, Title VII, of the Consolidated and Further Continuing Appropriations Act, 2015 (Pub. L. 
113-235) and its successor provisions in subsequent appropriations acts (and as extended in continuing resolutions)). 
 
(iii) 52.219-8, Utilization of Small Business Concerns (Nov 2016) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts 
that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns) 
exceeds $700,000 ($1.5 million for construction of any public facility), the subcontractor must include 52.219-8 in 
lower tier subcontracts that offer subcontracting opportunities. 
 
(iv) 52.222-17, Nondisplacement of Qualified Workers (MAY 2014) (E.O. 13495). Flow down required in 
accordance with paragraph (l) of FAR clause 52.222-17. 
 
(v)  52.222-21, Prohibition of Segregated Facilities (Apr 2015). 
 
(vi) 52.222-26, Equal Opportunity (Sept 2016) (E.O. 11246). 
 
(vii) 52.222-35, Equal Opportunity for Veterans (Oct 2015) (38 U.S.C. 4212). 
 

(viii) 52.222-36, Equal Opportunity for Workers with Disabilities (Jul 2014) (29 U.S.C. 793). 

(ix) 52.222-37, Employment Reports on Veterans (Feb 2016) (38 U.S.C. 4212). 

(x) 52.222-40, Notification of Employee Rights Under the National Labor Relations Act (Dec 2010) (E.O. 13496). 
Flow down required in accordance with paragraph (f) of FAR clause 52.222-40. 

(xi) 52.222-41, Service Contract Labor Standards (May 2014), (41 U.S.C. chapter 67). 
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(xii) _____ (A) 52.222-50, Combating Trafficking in Persons (March 2, 2015) (22 U.S.C. chapter 78 and E.O. 
13627). 
 
_____ (B) Alternate I (March 2, 2015) of 52.222-50 (22 U.S.C. chapter 78 and E.O. 13627). 

(xiii) 52.222-51, Exemption from Application of the Service Contract Labor Standards to Contracts for 
Maintenance, Calibration, or Repair of Certain Equipment--Requirements (May 2014) (41 U.S.C. chapter 67.) 

(xiv) 52.222-53, Exemption from Application of the Service Contract Labor Standards to Contracts for Certain 
Services--Requirements (May 2014) (41 U.S.C. chapter 67) 

(xv) 52.222-54, Employment Eligibility Verification (Oct 2015) (E. O. 12989). 
 
(xvi)52.222-55, Minimum Wages Under Executive Order 13658 (Dec 2015) (E.O. 13658). 
     
(xvii) 52.222-59, Compliance with Labor Laws (Executive Order 13673) (OCT 2016) (Applies at $50 million for 
solicitations and resultant contracts issued from October 25, 2016 through April 24, 2017; applies at $500,000 for 
solicitations and resultant contracts issued after April 24, 2017). 
 
Note to paragraph (e)(1)(xvii): By a court order issued on October 24, 2016, 52.222-59 is enjoined indefinitely as 
of the date of the order. The enjoined paragraph will become effective immediately if the court terminates the 
injunction. At that time, DoD, GSA, and NASA will publish a document in the Federal Register advising the public 
of the termination of the injunction. 
     
(xviii) 52.222-60, Paycheck Transparency (Executive Order 13673) (OCT 2016)). 

(xix) (A) 52.224-3, Privacy Training (JAN 2017) (5 U.S.C. 552a). 

(B) Alternate I (JAN 2017) of 52.224-3. 

(xx)  52.222-62 Paid Sick Leave Under Executive Order 13706 (JAN 2017) (E.O. 13706). 

(xxi) 52.225-26, Contractors Performing Private Security Functions Outside the United States (Oct 2016) (Section 
862, as amended, of the National Defense Authorization Act for Fiscal Year 2008; 10 U.S.C. 2302 Note). 

(xxii) 52.226-6, Promoting Excess Food Donation to Nonprofit Organizations. (May 2014) (42 U.S.C. 1792). Flow 
down required in accordance with paragraph (e) of FAR clause 52.226-6. 

(xxiii) 52.247-64, Preference for Privately-Owned U.S. Flag Commercial Vessels (Feb 2006) (46 U.S.C. Appx 
1241(b) and 10 U.S.C. 2631). Flow down required in accordance with paragraph (d) of FAR clause 52.247-64. 

 
(2) While not required, the Contractor may include in its subcontracts for commercial items a minimal number of 
additional clauses necessary to satisfy its contractual obligations. 
 
(End of clause) 
 
 
 
 
 
 
52.217-8     OPTION TO EXTEND SERVICES (NOV 1999) 
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The Government may require continued performance of any services within the limits and at the rates specified in 
the contract.  These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the 
Secretary of Labor.  The option provision may be exercised more than once, but the total extension of performance 
hereunder shall not exceed 6 months.  The Contracting Officer may exercise the option by written notice to the 
Contractor prior to the expiration of the contract. 
 
(End of clause) 
 
 
 
52.217-9     OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 
 
(a) The Government may extend the term of this contract by written notice to the Contractor within prior to 
expiration of the contract; provided that the Government gives the Contractor a preliminary written notice of its 
intent to extend at least 30 days days before the contract expires. The preliminary notice does not commit the 
Government to an extension. 
 
(b) If the Government exercises this option, the extended contract shall be considered to include this option clause. 
 
(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 66 
months. 
. 
(End of clause) 
 
 
 
52.243-7     NOTIFICATION OF CHANGES (JAN 2017) 
 
(a) Definitions.  
 
"Contracting Officer," as used in this clause, does not include any representative of the Contracting Officer.  
 
"Specifically authorized representative (SAR),"  as used in this clause, means any person the Contracting Officer has 
so designated by written notice (a copy of which shall be provided to the Contractor) which shall refer to this 
subparagraph and shall be issued to the designated representative before the SAR exercises such authority. 
 
(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the 
Contractor considers to constitute a change to this contract.  Except for changes identified as such in writing and 
signed by the Contracting Officer, the Contractor shall notify the Administrative Contracting Officer in writing, 
within 2 calendar days from the date that the Contractor identifies any Government conduct (including actions, 
inactions, and written or oral communications) that the Contractor regards as a change to the contract terms and 
conditions. On the basis of the most accurate information available to the Contractor, the notice shall state-- 
 
(1) The date, nature, and circumstances of the conduct regarded as a change; 
 
(2) The name, function, and activity of each Government individual and Contractor official or employee involved in 
or knowledgeable about such conduct; 
 
(3) The identification of any documents and the substance of any oral communication involved in such conduct; 
 
(4) In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose; 
 
(5) The particular elements of contract performance for which the Contractor may seek an equitable adjustment 
under this clause, including-- 
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(i) What line items have been or may be affected by the alleged change; 
 
(ii) What labor or materials or both have been or may be added, deleted, or wasted by the alleged change; 
 
(iii) To the extent practicable, what delay and disruption in the manner and sequence of performance and effect on 
continued performance have been or may be caused by the alleged change; 
 
(iv) What adjustments to contract price, delivery schedule, and other provisions affected by the alleged change are 
estimated; and 
 
(6) The Contractor's estimate of the time by which the Government must respond to the Contractor's notice to 
minimize cost, delay or disruption of performance. 
 
(c) Continued performance.  Following submission of the notice required by (b) above, the Contractor shall 
diligently continue performance of this contract to the maximum extent possible in accordance with its terms and 
conditions as construed by the Contractor, unless the notice reports a direction of the Contracting Officer or a 
communication from a SAR of the Contracting Officer, in either of which events the Contractor shall continue 
performance; provided, however, that if the Contractor regards the direction or communication as a change as 
described in (b) above, notice shall be given in the manner provided.  All directions, communications, 
interpretations, orders and similar actions of the SAR shall be reduced to writing and copies furnished to the 
Contractor and to the Contracting Officer.  The Contracting Officer shall countermand any action which exceeds the 
authority of the SAR. 
 
(d) Government response.  The Contracting Officer shall promptly, within 15 calendar days after receipt of notice, 
respond to the notice in writing.  In responding, the Contracting Officer shall either-- 
 
(1) Confirm that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the 
mode of further performance; 
 
(2) Countermand any communication regarded as a change; 
 
(3) Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the 
mode of further performance; or 
 
(4) In the event the Contractor's notice information is inadequate to make a decision under (1), (2), or (3) above, 
advise the Contractor what additional information is required, and establish the date by which it should be furnished 
and the date thereafter by which the Government will respond. 
 
(e) Equitable adjustments. 
 
(1) If the Contracting Officer confirms that Government conduct effected a change as alleged by the Contractor, and 
the conduct causes an increase or decrease in the Contractor's cost of, or the time required for, performance of any 
part of the work under this contract, whether changed or not changed by such conduct, an equitable adjustment shall 
be made-- 
 
(i) In the contract price or delivery schedule or both; and 
 
(ii) In such other provisions of the contract as may be affected. 
 
(2) The contract shall be modified in writing accordingly.  In the case of drawings, designs or specifications which 
are defective and for which the Government is responsible, the equitable adjustment shall include the cost and time 
extension for delay reasonably incurred by the Contractor in attempting to comply with the defective drawings, 
designs or specifications before the Contractor identified, or reasonably should have identified, such defect.  When 
the cost of property made obsolete or excess as a result of a change confirmed by the Contracting Officer under this 
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clause is included in the equitable adjustment, the Contracting Officer shall have the right to prescribe the manner of 
disposition of the property.  The equitable adjustment shall not include increased costs or time extensions for delay 
resulting from the Contractor's failure to provide notice or to continue performance as provided, respectively, in (b) 
and (c) above. 
 
Note:  The phrases “contract price” and “cost” wherever they appear in the clause, may be appropriately modified to 
apply to cost-reimbursement or incentive contracts, or to combinations thereof. 
 
(End of clause) 
 
 
 
52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address(es): 
 
http://acquisition.gov/far 
http://www.acq.osd.mil/dpap/dars/dfarspgi/current 
 
(End of clause) 
 
 
 
252.225-7048  EXPORT-CONTROLLED ITEMS (JUNE 2013) 
 
(a) Definition. ``Export-controlled items,'' as used in this clause, means items subject to the Export Administration 
Regulations (EAR) (15 CFR Parts 730-774) or the International Traffic in Arms Regulations (ITAR) (22 CFR Parts 
120-130). The term includes-- 
 
(1) ``Defense items,'' defined in the Arms Export Control Act, 22 U.S.C. 2778(j)(4)(A), as defense articles, defense 
services, and related technical data, and further defined in the ITAR, 22 CFR Part 120; and 
 
(2) ``Items,'' defined in the EAR as ``commodities'', ``software'', and ``technology,'' terms that are also defined in the  
EAR, 15 CFR 772.1. 
 
(b) The Contractor shall comply with all applicable laws and regulations regarding export-controlled items, 
including, but not limited to, the requirement for contractors to register with the Department of State in accordance 
with the ITAR. The Contractor shall consult with the Department of State regarding any questions relating to 
compliance with the ITAR and shall consult with the Department of Commerce regarding any questions relating to  
compliance with the EAR. 
 
(c) The Contractor's responsibility to comply with all applicable laws and regulations regarding export-controlled 
items exists independent of, and is not established or limited by, the information provided by this clause. 
 
(d) Nothing in the terms of this contract adds, changes, supersedes, or waives any of the requirements of applicable 
Federal laws, Executive orders, and regulations, including but not limited to— 
 
(1) The Export Administration Act of 1979, as amended (50 U.S.C. App. 2401, et seq.); 
 
(2) The Arms Export Control Act (22 U.S.C. 2751, et seq.); 
 
(3) The International Emergency Economic Powers Act (50 U.S.C. 1701, et seq.); 
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(4) The Export Administration Regulations (15 CFR Parts 730-774); 
 
(5) The International Traffic in Arms Regulations (22 CFR Parts 120-130); and 
 
(6) Executive Order 13222, as extended. 
 
(e) The Contractor shall include the substance of this clause, including this paragraph (e), in all subcontracts. 
 
(End of clause) 
 
 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
 
Commercial Invoice 
 
(Contracting Officer: Insert applicable document type(s). Note: If a “Combo” document type is identified but not 
supportable by the Contractor's business systems, an “Invoice” (stand-alone) and 
“Receiving Report” (stand-alone) document type may be used instead.) 
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(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 
Government 
                                               
(Contracting Officer: Insert inspection and acceptance locations or “Not applicable”.) 
    
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   N32205 
Issue By DoDAAC   ____ 
Admin DoDAAC    ____ 
Inspect By DoDAAC   ____ 
Ship To Code    N62387 
Ship From Code    ____ 
Mark For Code    ____ 
Service Approver (DoDAAC)  ____ 
Service Acceptor (DoDAAC)  ____ 
Accept at Other DoDAAC                 ____ 
LPO DoDAAC    ____ 
DCAA Auditor DoDAAC   ____ 
Other DoDAAC(s)   ____ 
-------------------------------------------------------------------------------------------- 
 
(*Contracting Officer: Insert applicable DoDAAC information or “See schedule” if multiple ship to/acceptance 
locations apply, or “Not applicable.”) 
     
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 
Additional Email Notifications” field of WAWF once a document is submitted in the system. 
N/A 
 
(Contracting Officer: Insert applicable email addresses or “Not applicable.”) 
     
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
mschq wawf@navy mil 
 
(Contracting Officer: Insert applicable information or “Not applicable.”) 
     
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
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252.232-7010     LEVIES ON CONTRACT PAYMENTS (DEC 2006) 
 
(a) 26 U.S.C. 6331(h) authorizes the Internal Revenue Service (IRS) to continuously levy up to 100 percent of 
contract payments, up to the amount of tax debt. 
 
(b) When a levy is imposed on a payment under this contract and the Contractor believes that the levy may result in 
an inability to perform the contract, the Contractor shall promptly notify the Procuring Contracting Officer in 
writing, with a copy to the Administrative Contracting Officer, and shall provide-- 
 
(1) The total dollar amount of the levy; 
 
(2) A statement that the Contractor believes that the levy may result in an inability to perform the contract, including 
rationale and adequate supporting documentation; and 
 
(3) Advice as to whether the inability to perform may adversely affect national security, including rationale and 
adequate supporting documentation. 
 
(c) DoD shall promptly review the Contractor's assessment, and the Procuring Contracting Officer shall provide a 
written notification to the Contractor including-- 
 
(1) A statement as to whether DoD agrees that the levy may result in an inability to perform the contract; and 
 
(2)(i) If the levy may result in an inability to perform the contract and the lack of performance will adversely affect 
national security, the total amount of the monies collected that should be returned to the Contractor; or 
 
(ii) If the levy may result in an inability to perform the contract but will not impact national security, a 
recommendation that the Contractor promptly notify the IRS to attempt to resolve the tax situation. 
 
(d) Any DoD determination under this clause is not subject to appeal under the Contract Disputes Act. 
 
(End of clause) 
 
 
 
 
252.237-7023    CONTINUATION OF ESSENTIAL CONTRACTOR SERVICES (OCT 2010) 
 
(a) Definitions. As used in this clause- 
     
(1) Essential contractor service means a service provided by a firm or individual under contract to DoD to support 
mission-essential functions, such as support of vital systems, including ships owned, leased, or operated in support 
of military missions or roles at sea; associated support activities, including installation,  
garrison, and base support services; and similar services provided to foreign military sales customers under the 
Security Assistance Program. Services are essential if the effectiveness of defense systems or operations has the 
potential to be seriously impaired by the interruption of these services, as determined by the appropriate functional 
commander or civilian equivalent. 
     
(2) Mission-essential functions means those organizational activities that must be performed under all circumstances 
to achieve DoD component missions or responsibilities, as determined by the appropriate functional commander or 
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civilian equivalent. Failure to perform or sustain these functions would significantly affect DoD's ability to provide 
vital services or exercise authority, direction, and control. 
     
(b) The Government has identified all or a portion of the contractor services performed under this contract as 
essential contractor services in support of mission-essential functions. These services are listed in attachment --, 
Mission-Essential Contractor Services, dated --------. 
     
(c)(1) The Mission-Essential Contractor Services Plan submitted by the Contractor, is incorporated in this contract. 
     
(2) The Contractor shall maintain and update its plan as necessary. The Contractor shall provide all plan updates to 
the Contracting Officer for approval. 
     
(3) As directed by the Contracting Officer, the Contractor shall participate in training events, exercises, and drills 
associated with Government efforts to test the effectiveness of continuity of operations procedures and practices. 
     
(d)(1) Notwithstanding any other clause of this contract, the Contractor shall be responsible to perform those 
services identified as essential contractor services during crisis situations (as directed by the Contracting Officer), in 
accordance with its Mission-Essential Contractor Services Plan. 
     
(2) In the event the Contractor anticipates not being able to perform any of the essential contractor services 
identified in accordance with paragraph (b) of this clause during a crisis situation, the Contractor shall notify the 
Contracting Officer or other designated representative as expeditiously as possible and use  
its best efforts to cooperate with the Government in the Government's efforts to maintain the continuity of 
operations. 
     
(e) The Government reserves the right in such crisis situations to use Federal employees, military personnel, or 
contract support from other contractors, or to enter into new contracts for essential contractor services. 
     
(f) Changes. The Contractor shall segregate and separately identify all costs incurred in continuing performance of 
essential services in a crisis situation. The Contractor shall notify the Contracting Officer of an increase or decrease 
in costs within ninety days after continued performance has been directed by the Contracting Officer, or within any 
additional period that the Contracting Officer approves in writing, but not later than the date of final payment under 
the contract. The Contractor's notice shall include the Contractor's proposal for an equitable adjustment and any data 
supporting the increase or decrease in the form prescribed by the Contracting Officer. The parties shall negotiate an 
equitable price adjustment to the contract price, delivery schedule, or both as soon as is practicable after receipt of 
the Contractor's proposal. 
     
(g) The Contractor shall include the substance of this clause, including this paragraph (g), in subcontracts for the 
essential services. 
 
(End of clause) 
 
 
 
 
 
Enterprise-Wide Contractor Manpower Reporting Application (ECMRA) 
 
The contractor shall report contractor labor hours (including subcontractor labor hours) required for performance 
of services provided under this contract for the Military Sealift Command via a secure data collection site. 
Contracted services excluded from reporting are based on Product Service Codes (PSCs). The excluded PSCs are: 
 
(1) W, Lease/Rental of Equipment;  
(2) X, Lease/Rental of Facilities 
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(3) Y, Construction of Structures and Facilities; 
(4) D, Automatic Data Processing and Telecommunications, IT and Telecom- Telecommunications 
Transmission (D304) and Internet (D322) ONLY; 
(5) S, Utilities ONLY; and 
(6) V, Freight and Shipping ONLY. 
 
The contractor is required to completely fill in all required data fields using the following web address 
https://doncmra.nmci.navy.mil.  
 
Reporting inputs will be for the labor executed during the period of performance during each Government fiscal 
year (FY), which runs October 1 through September 30. While inputs may be reported any time during the FY, all 
data shall be reported no later than October 31 of each calendar year. Contractors may direct questions to the 
help desk, linked at https://doncmra.nmci.navy.mil. 
 
 
 
 
SHIP & BASE ACCESS (JUN 2017) 
 
Vendors are responsible for correctly submitting forms/applications.  Vendors are encouraged to monitor email 
using “Request a Read Receipt” function and to confirm receipt of facsimile transmissions.   
 
Due to enhanced security measures, ship and base access is required for pre-award ship visits (e.g. ship-check) and 
for contract performance.  Specifically the following permissions are required: 
 
1. El Paso Intelligence Center (EPIC) personnel screening requirement 
2. Base/Repair Facility Access Request 
3. Vehicle Access Request 
4. Ship Access List (vendor-provided) 
 
All forms are available for download on the MSC contracts webpage at http://www.msc navy mil.  Click on 
“Contracts” in the upper right corner.  Click on “Online Library of Common Documents” for all forms. 
 
EPIC:  Required for access to MSC vessels.  Complete EPIC form strictly adhering to format requirements.  For 
CONUS East and Gulf Coast repairs, forward request to msc.norfolk.epic@navy.mil   and for CONUS West Coast 
and HI repairs, forward to MSC.SSUSD.EPIC@navy.mil    EPIC personnel screening requests are desired seven 
calendar days prior to performance start date.  Requests will be managed as expeditiously as circumstances permit.  
Vendor will be notified by MSC of personnel who are denied access to the vessel. 
 
Base/Repair Facility Access:  Permit is required to access Navy facilities.  Base/Repair Facility Access Request is 
desired seven days prior to ship check or performance start date.  Submit forms per the document instruction and to 
the Port Engineer.   
 
Defense Biometric Identification System (DBIDS) is being implemented for access to DoD facilities in CONUS, HI, 
Guam and Puerto Rico (replaces RapidGate).  Vendor is responsible to acquire DBIDS credentials prior to  
performance start date.  Delays that may result from inadequate planning are contractor  responsibility.  Vendor 
instructions and program information is available at https://www.cnic.navy.mil/om/dbids.html.  DBIDS credentials 
require (in succession) (1) Present a letter or official document from the Government sponsoring organization that 
provides the purpose for your access, (2) Present valid identification, such as a passport or Real ID Act-compliant 
state driver's license, (3) Present a completed copy of the SECNAV 5512/1 form to obtain your background check, 
(4) Upon completion of the background check, the Visitor Control Center representative will complete the DBIDS 
enrollment process, which includes your photo, finger prints, base restrictions, and several other assessments, and 
(5) After all of this is done, the contractor will be provided with the DBDIS credential.  For vendors with existing 
Navy Commercial Access Control System (NCACS) cards, see https://www.cnic.navy.mil/om/dbids.html for 
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instructions to obtain DBIDS credentials.  Vendor is responsible to confirm that each employee held DBIDS 
credentials are active for the specific facility and performance period in accordance with DBIDS. 
 
Additional access permissions may be required in the future.  
 
Vehicle Access:  Required for vehicle access to Navy facilities.  Follow supplemental instructions on Base Access 
forms or base-specific vehicle access forms. 
 
Ship Access List (Vendor-Provided):  On company letterhead attachment via email, the vendor is required to 
provide the ship master (courtesy copy the Port Engineer) with an accurate, current list of performing personnel 
prior to being admitted aboard the vessel.  Under no circumstances will a hand-delivered list be accepted.   
 
T-AKE email address: MASTER@AKE#.NAVY.MIL  
(example:  master@ake8 navy mil, where “8” is the hull number). 
All other hulls address: MASTER.SHIPNAME@MSC.NAVY.MIL 
(example:  master.sioux@msc.navy.mil).  
 
(End of Text) 
 
 
 
 
 
MSC SPECIFIC WIDE AREA WORKFLOW (WAWF) INSTRUCTIONS (AUG 2012) 
 
The information contained in this instruction is supplemental to DFARS 252.232-7006. 
 
The information contained in the table in DFARS 252.232-7006 is for WAWF purposes only.  Information included 
in DFARS 252.232-7006 and this WAWF instruction apply only to WAWF Invoicing and WAWF Receiving 
Reports.  Contradictory information elsewhere in this contract, e.g. Ship to DoDAAC, shall be followed per the 
terms and conditions of the contract. 
 
When entering the invoice into WAWF, the Contractor shall fill in the DoDAAC fields or DoDAAC extensions 
exactly as shown in the table in DFARS 252.232-7006.   Fields that should not be filled in when entering the invoice 
into WAWF will be indicated with the direction, “Leave Blank.”   
 
In some situations the WAWF system will pre-populate the “Pay DoDAAC,” “Admin By DoDAAC” and “Issue By 
DoDAAC.” The Contractor shall verify that those DoDAACs automatically entered by the WAWF system match 
the information in the table in DFARS 252.232-7006.  If these DoDAACs do not match, then the Contractor shall 
correct the field(s).  
 
If Receiving Reports are required, ensure that the “Inspection” and “Acceptance” defaults of “destination” for both 
fields are not changed in the WAWF online interface. 
 
The CLINs on the WAWF invoice shall be entered exactly as set forth in the contract document including CLIN 
number (e.g. 0001), Quantity (may be adjusted for actual quantity or dollar value delivered and invoiced), and Unit 
Price (e.g. $1.00).  The dollar amounts on each CLIN or SubCLIN on the WAWF invoice shall reflect final 
performance values, but in no instance can the dollar amount for each CLIN or SubCLIN exceed what is specified in 
the contract document.  The Contractor shall bill to the lowest level, e.g., the SubCLIN level.  The Quantity and Unit 
of Measure fields must be filled out exactly as indicated in the CLINs and SubCLINs to reduce the possibility of the 
invoice being delayed or rejected during processing. 
 
Before closing out of an invoice session in WAWF, but after submitting the document or documents, the Contractor 
will be given the option to send additional email notifications by clicking on the “Send More Email Notifications” 
link that appears on the page.  The Contractor shall click on this link and add the Technical Point of Contact’s 
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(TPOC) or Contracting Officer’s Representative’s (COR) email address in the first email address block and add any 
other additional email addresses desired in the following blocks.  This additional notification to the Government is 
important to ensure the acceptor/receiver is aware that the invoice documents have been submitted into the WAWF 
system.   
 
 (End of instructions) 
 
  
 
 
 
 
PERFORMANCE WORK STATEMENT 
 
TITLE: MSC MATERIAL MANAGEMENT ASHORE AND AFLOAT 
 
Background. Commander, Military Sealift Command (COMSC), in his role as single Department of Defense 
(DOD) manager for sea transportation, operates a worldwide command and a GOV-owned fleet of approximately 
116 ships that provides strategic and operational sealift to meet national defense objectives. In executing this 
mission, COMSC has implemented a Program Management (PM) organization responsible for all life cycle matters 
pertaining to ships operating with the Combat Logistics Force (CLF), Special Mission, Pre-Positioning, Service 
Support, Sealift Programs, Fleet Ordnance/Dry Cargo, Afloat Staging Command Support, Expeditionary Fast 
Transport and Adaptive Force Package.  Each PM is responsible to COMSC for the operation, maintenance, and 
administrative management required providing mission-ready ships worldwide to the Command Sponsors. An 
inventory of the vessels by Hull Number is available at the following Internet address: 
http://www.msc.navy.mil/inventory/inventory.asp?var=hull. The fleet inventory and operating status change as 
required supporting sponsor mission requirements. The Military Sealift Command (MSC) logistics organization has 
an integrated Headquarters presence at the Norfolk Naval Base, Norfolk, VA. MSC has five area commands, each 
headed by a U.S. Navy Captain, covering the Atlantic, Pacific, Europe, Middle East and Far East areas of 
responsibility. MSC's area commanders are the primary points of contact for MSC customers and numbered fleet 
commanders in their respective areas and are the personal representatives of COMSC. The area commands also are 
COMSC’s direct links to MSC ships, providing maintenance oversight, logistics coordination and other needed 
services. The mission of the Logistics Directorate (N4) is to provide logistics support for the MSC force necessary to 
achieve assigned missions. The Directorate provides worldwide support services in the functional areas of fleet 
logistics operations, enterprise-wide facilities and Global Shore Infrastructure Program (GSIP) management, 
acquisition logistics, sustainment logistics, logistics systems and data management, Combat Logistics Force (CLF) 
load management, ordnance management, and supply chain management. MSC may be tasked with additional 
missions as directed by United States Fleet Forces Command (USFLTFORCOM) and/or United States 
Transportation Command (USTRANSCOM). In executing assigned missions, the Logistics Director is responsible 
for policy, processes, procedures, systems and performance measures. Additionally, the Logistics Director is the 
Competency Manager for the MSC logistics military/civilian workforce. In this capacity, the Logistics Director is 
responsible for staff capacity/balancing, professional development, performance evaluation/recognition, personnel 
actions, and accession planning. 
 
Objective. The objective of this performance-based task order is to support MSC warehouse and logistical 
operations worldwide to include shipboard inventory support.   
 
Non-Personal Services. Non-personal logistics services shall be provided under this contract. Personnel rendering 
the services are not subject; either by the contract’s terms or by the manner of its administration, to the supervision 
and control usually prevailing in relationships between the GOV and its employees. 
 
Scope. The vendor will provide non-personal services to the MSC Logistics Directorate (N4). The Vendor shall 
have the capabilities and the requisite skills to perform on all task contemplated under this contract. The basic scope 
includes, but is not limited to: Material Stowage; Material Receipt; Material Transportation; Material Disposal; 
Chemical, Biological, Radiological Defense, Force Protection, and Medical Management; Real-Time Reutilization 
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Asset Management; Ashore Audit and Inventory; Afloat Inventories to include Storeroom and Durable Moveable 
Property Inventory; Combat Logistics Force Inventory; Customer Service; and Material Handling Equipment for 
MSC ashore and afloat locations worldwide. The scope also includes all required travel and material necessary to 
successfully complete the scope of work. 
 
The GOV will provide warehouse and office space, including various forklifts and storage aids for the Contractor to 
provide the above listed services. All material is to be processed in accordance with approved MSC instructions 
and/or procedures provided in the references below. 
 
 
 

1. PERFORMANCE, LOCATIONS, HOURS: The period of performance of this contract shall be for a firm 
period of one year followed by four one-year option periods. A summary of the periods of performance is 
below: 

 
Period CLIN Anticipated Dates 

Firm Period 0001 - 0003 1 March 2018 – 30 September 2018  

Option One 1001 - 1003 1 October 2018 – 30 September 2019  

Option Two 2001 - 2003 1 October 2019 – 30 September 2020  

Option Three 3001 - 3003 1 October 2020 – 30 September 2021  

Option Four 4001 - 4003 1 October 2021 – 30 September 2022 

 
The above periods of performance for the options apply only if the GOV exercises the options in accordance with 
FAR 52-217-9. 
 

1.1 The Contractor shall provide supervised warehouse operations during the days of the week and times listed 
for the below locations.  Times and days of the week may shift in order to meet ships schedules. The below 
list of sites are not all inclusive and other areas may be added throughout the course of this contract.   

 
1.1.1 Norfolk Naval Base, Buildings W143 and LP26 with additional support to Joint Expeditionary Base Fort 
Story/Little Creek, VA Buildings 1540 and 1519 and Cheatham Annex, VA, Monday through Friday 0730 to 1700 
and Saturday 0730 to 1600.   
1.1.2  San Diego, CA, Monday through Friday0600 to 1600 and Saturday 0900 to 1300.  
1.1.3  Hawaii, Monday through Friday 0730 to 1600.  
1.1.4  Guam, Monday through Friday 0700 to 1600.  
1.1.5  Sasebo, Monday through Friday 0700 to 1530.  
1.1.6  Singapore, Monday through Friday 0700 to 1600.  
1.1.7  South Korea, Monday through Friday 0730 to 1600.  
1.1.8  Bahrain, Sunday through Thursday 0700 to 1600.   
1.1.9  Charleston, SC and temporary support as required to the Jacksonville, FL area. Monday through Friday 0730 
to 1600.  
1.1.10 Afloat inventory support will be at various locations globally.  
 

1.2 During emergencies or contingencies to include phase 2 operations, the contractor shall structure or surge 
the workforce in affected locations to provide 24 hour seven days a week support for tasks 3.1, 3.2, 3.3, and 
3.5 of this PWS per the terms of DFARs 252.237-7024 

 
1.3 The contractor upon request shall provide services and support to the Adaptive Force Package (AFP) 

program globally. If this service is required, a modification request including specific location, days and 
times will be provided.  
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2. REFERENCES and ACRONYMS 
 
2.1 References 
  A. Material Management Procedures - N0490-200.02-Q 
 B. MSC Asset Management Guide (in Draft) 
 C. Military Marking and Packaging - MILSTD 129 
 D. International Standards for Phytosanitary Measures - ISPM-15 
 E. MSC Personal Effects QMS procedure - N0400-400.20-SQ 
 F. Navy Inventory Integrity Procedures- NAVSUP P-723 
 G. Navy Working Capital Fund Procedure - N0400-400.30-SQ 
 H. Occupational Safety and Health Administration - 29 CFR 1910  
I. Storage of Environmentally Regulated and Hazardous Property - DoD 4160.21-M 
 J. Material Transportation Procedures- N0480-200.01-Q 
 K. Defense Logistics Agency - DLA-DS Turn-In Smartbook 2016 
 L. MSC RRAM Procedures Guide 
M. Military Standard Transaction Reporting and Accountability  
      Procedures - DLM 4000.25-2 
N. Management of Materials Handling Equipment (MHE) and Shipboard Mobile Support Equipment (SMSE) - 
NAVSUP PUBLICATION 538 
O. Best Practices in Inventory Counts - GAO-02-447G 
  
 2.1.1 General Information  

A. FMO Acceptance and Completion Books (Guidebooks) 
B. GSC External Memo Guidance - Monthly FIAR Inventory Compliancy 
C. Joint Travel Regulation - http://www.defensetravel.dod mil  
D. Department Of Transportation - 49 CFR  
E. International Air Transport Association, IATA DGR 2017 58th Edition 
F. International Maritime Dangerous Goods Code, IMDG Code, 2016-2017 Edition (Amendment 38-16) 
G. Preparing Hazardous Materials for Military Air Shipments - AFMAN 24-204   
H. Defense Logistics Management Standards (DLMS) - DLM 4000.25  
I. Afloat Supply Procedures - NAVSUP P-485 

 
2.2 Acronyms 
 
BATS   Balboa Avenue Training Site 
CASREPS   Casualty Reports 
CBRD   Chemical, Biological, Radiological Defense 
CLF   Combat Logistics Force 
CMLS   Corrective Maintenance Logistics Systems 
COMSC   Commander, Military Sealift Command 
COR   Contracting Officer Representative 
DKLD   Deck Load 
DLA   Defense Logistics Agency 
DMP   Durable Moveable Property  
DOD   Department of Defense 
ERP   Enterprise Resource Planning 
FAR   Federal Acquisition Regulation 
FIAR   Financial Improvement and Audit Readiness 
FILL   Fleet Item Load List 
FP    Force Protection 
GOV   GOV 
GSA   General Services Administration 
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GSC   Global Stock Control 
GSIP   Global Shore Infrastructure Program 
GSK   General Storekeeping Material 
HAZMAT   Hazardous Material 
HULL   High Use Load List 
IAW    In Accordance With 
IT    Information Technology 
JFTR   Joint Travel Regulation 
KSD    Key Supporting Documents 
MHE   Material Handling Equipment 
MSC   Military Sealift Command 
NAVSUP   Naval Supply Systems Command 
NWCF   Navy Working Capital Fund 
OSHA   Occupational Safety and Health Administration 
PM    Program Manager/Program Management 
POC   Point of Contact 
QA    Quality Assurance 
RDD   Required Delivery Date 
RRAM   Real-Time Residual Asset Management 
ShipCLIP   Shipboard Consolidated Logistics Information Program 
SRI   Store Room Inventory 
TAC   Transportation Account Code 
TO    Transportation Officer 
USFLTFORCOM  United States Fleet Forces Command 
USTRANSCOM  United States Transportation Command 
 
3. TASKS: The Contractor shall perform the following tasks. All days referenced are calendar days except for 
holidays.  All weekly reports are due on Fridays or the next duty day.  All monthly reports are due 5 business days 
after the close of each month.  The contractor shall perform all aspects of this task with qualified personnel and have 
the capability of surging for short periods without reduced support.  
 
The contractor is responsible for providing all material and vehicle support under these tasks.  Examples are, but not 
limited to: vehicle rental and fuel, boxes, tape, banding material, pallets, shrink wrap, markers, knives, gloves, 
labels, packing material, office supplies, cleaning gear, and safety glasses.  Other material as approved by the GOV.   
 
 
3.1 Material Receipt 
 
3.1.1 Receive all material with a date time stamp and process per REF A. All key supporting documents (KSD) per 
REF B shall be maintained in the GOV facility via hard copy and posted in the Corrective Maintenance Logistic 
System (CMLS) in accordance with Financial Improvement and Audit Readiness (FIAR) standards and Department 
of Defense (DOD) regulations. 
 
 3.1.1.1  Process receipting of 100% of material items received for correct quantities and packaging per REF 
A, REF C, REF D, compliance, visible damage, proper identification, documentation, and cold chain compliance in 
accordance with REF A. Perform repacking to protect material due to damaged crates, boxes and containers 
compromised during shipping and storage. 
 
3.1.1.2 Record all mandatory data elements for unidentified material (i.e. material with no requisition number) in the 
Frustrated Material Report daily per REF A. Notify the POC via email if material is rejected or restricted from 
storage. Once material is identified follow process in accordance with 3.1.1. 
 
3.1.1.3 Inspect, barcode, and tag all Information Technology (IT) and communications equipment with a unique 
property tag that will be supplied by MSC N6. 
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3.1.1.4  Receive personal effects for Civilian-Mariners who are deceased, medically evacuated, or detached from the 
vessel.  Personal effects will have a DD1149 attached that should state "Personal Effects" and a NAVSUP Form 29 
on the outside of the box.  Upon receipt of personal effects, the contractor will put the boxes in a secure cage and 
promptly notify the N48 property administrators of receipt for guidance on disposition in accordance with REF E. 
 
3.1.1.5  Receive all Navy Working Capital Fund (NWCF) Combat Logistics Force (CLF) material within 2 working 
days using the Shipboard Consolidated Logistics Information Program (ShipCLIP) CLF Module per REF A, REF F, 
and REF G. Notify GOV POC via email if material is rejected or restricted from storage.  Once material is 
identified, follow the process in accordance with REF F.  Research/Challenge attempted deliveries of any NWCF 
material that is not reflected in the SHIPCLIP CLF Module and report to the POC for disposition. 
 
3.2 Material Stowage 
 
3.2.1 Stow material in warehouse locations per REF A, taking into account material type, purpose, size, weight, 
ships class, ship and special storage requirements to include but not limited to: refrigeration, pilferable items, and 
climate control. Any questions regarding segregation and/or special storage requirements will be directed to the 
POC for final disposition. Identify and mark all material with labels printed from CMLS. General Storekeeping 
Material (GSK) will be marked with the requisition number and placed in the staging area. Material stowage 
requires 98% inventory accuracy for all material per REF A and REF B verified through random monthly audits by 
the GOV.  
 
3.2.2 NWCF material will be stowed together in a well-defined sectioned area to ensure material is not co-mingled 
with any other warehouse materials. The Contractor shall pull and stage all NWCF material within 3 working days 
after receiving the issue directive through the ShipCLIP CLF Module.  NWCF material issue directives will be 
generated by Global Stock Control (GSC) and will populate to the CLF Module Dashboard. All issue 
documentation, including individual issue documents and billing package, will be generated through the ShipCLIP 
CLF Module.  Material will be placed one item/National Stock Number (NSN) to a pallet and total number of pallets 
identified on issue documentation. 
 
 3.2.3 Maintain a safe, clean and professional warehouse environment in accordance with OSHA standards 29 CFR 
1910 https://www.osha.gov/Publications/3220 Warehouse.pdf.  
 
3.2.4 The Contractor shall provide personnel certified in hazardous material management in accordance with REF 
D, REF E, REF F and REF G and certified in transportation of such material to include the creation of Dangerous 
Goods Declaration at ashore GOV designated locations at Norfolk and San Diego which may be located away from 
the warehouse facility  
3.3 Material Transportation 
 

3.3.1 Work item and process shipment material requests to meet the Required Delivery Date (RDD) in 
accordance with REF A and REF J. Perform necessary packaging, blocking or bracing as to satisfy the 
delivery method per REF C. When shipments are ready to ship, notify the Transportation Officers (TO) 
located in Norfolk and San Diego.  Casualty Reports (CASREPS) and TP-1 items are required to be 
processed per REF A. The Contractor will update shipment and tracking data in CMLS within 1 
business day. All other material will be processed to meet the RDD identified on the shipping request 
created in CMLS 95% of the time as documented by the In-Transit Visibility Report. 

 
3.3.2 Create material shipment requests per REF J in CMLS and forward all shipboard ordered material in the 

warehouse for delivery to the consignee. Notify the TO that shipments are ready to ship. All other 
material will be processed according to REF J to meet the RDD identified on the shipping request 
created in CMLS 95% of the time as verified by the In- Transit Visibility Report. The Contractor will 
update shipment and tracking data in CMLS within 1 business day.  

 
3.3.3 Ship material that is less than or equal to 300lbs to meet RDD using authorized small package 

contractors. The contractor will also use available GOV or commercial systems to solicit freight 
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shipments greater than 300lbs in accordance REF J. The TO will approve transportation requirements. 
The contractor will update shipment and tracking data in CMLS within 1 business day. All CASREP 
and TP-1 material using small package carriers will be shipped the same business day. All other 
material shipped using small package carriers shall meet the RDD 95% of the time per REF J. 

 
3.3.4 Coordinate local transportation and deliveries to include pickup and delivery of material to and from 

ships, vendors, air terminals, airports, shipyards, small package carriers, local vendors, and local bases 
using local assets per REF J and as determined by the TO.  All other material will be processed 
according to the REF J to meet the RDD identified on the shipping request created in CMLS with a goal 
of meeting RDD 95% of the time verified in the In-Transit Visibility Report. 

 
3.3.5 Consolidate and process NWCF shipment material requests to meet the RDD in support of CLF ship 

sustainment objectives. Shipment dates will be provided by GSC. Most shipments will be to local 
vessels docked at the Norfolk Naval Base. All Shipments of NWCF material outside the local area or 
overseas will be funded by Navy Transportation Account Code (TAC) provided by GSC. Perform 
necessary packaging, blocking or bracing as to satisfy the delivery method per REF C. When shipments 
are ready to ship, notify the TO. 

 
 

3.3.6 Provide transportation in support of MSC warehouse operations to be operated by Contractor personnel 
under this contract only. 

 
3.4 Material Disposal 
 
3.4.1 Dispose of material deemed unusable by the GOV in accordance with REF A, REF K and local guidance. All 
KSD’s such as DD 1348, 1149 etc. shall be maintained in the GOV facility via hard copy and posted in the CMLS in 
accordance with FIAR standards and DOD regulations. Maintain all transfer documentation (KSD) on-site. 
 
3.5 Chemical, Biological, Radiological Defense (CBRD)/Force Protection (FP)/Medical       
   Management. 
 
3.5.1 Prepare and maintain pre-positioned CBRD, FP, and Medical kits by allowance and ship type, for immediate 
shipping in support of activations, maintenance periods, and special missions. Kitted material shall meet RDD 95% 
of the time. 
 
3.6 Real-Time Reutilization Asset Management (RRAM), Norfolk location only. 
 
3.6.1 Review received residual asset material for application to the MSC and Navy fleet in accordance with REF L 
in support of the MSC RRAM Program. 
 
3.6.2 Stow items in W-143 Cell A and record new RRAM material receipts in the NAVSUP Enterprise Resource 
Planning (ERP) system. 
 
3.6.3 Manage RRAM held in stock in accordance with REF L. Issue, package, and ship on-demand material issues 
generated within the ERP system. 
 
3.6.4 Arrange transportation for RRAM material and provide shipping status via NAVSUP ERP system. 
 
3.6.5 Maintain all transfer documentation per REF D, J, M and N. 
 
3.6.6 Provide a MSC specific RRAM material report monthly for receipts and issues from RRAM. Include monthly 
workload metrics of material receipts, material shipments, and material disposal as well as associated dollar values 
of each. 
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3.7 Ashore Audit and Inventory. 
 
3.7.1 Provide and execute a GOV approved ashore inventory plan ensuring 98% FIAR auditable accuracy using 

inventory techniques and methodologies as described in REF F, REF M and REF O excluding legacy 
valuation tasking being performed.  The inventory plan should be provided to the GOV for review and 
approval 30 working days after contract award, and updated and submitted for approval on the anniversary 
date of the contract. 

 
3.7.2 Perform causative research to reconcile errors identified during the inventory validation process provided by 

the GOV POC. 
 
3.7.3 The GOV asserts that upon turnover of the warehouse to the contractor, the inventory is at least 98% accurate.  
The vendor will maintain 98% inventory accuracy for all material that it receives, stows, issues and ships.  Any 
material that the vendor touches as part of re-warehousing effort or QA sampling per its approved inventory plan in 
paragraph 3.9.1 will likewise become the vendor's responsibility for inventory accuracy.  Over a 12-month period, 
the vendor will assume the risk for inventory accuracy. 
 
3.8 Afloat Inventory: Provide inventory support aboard MSC operated ships during extended periods in port or at 
sea.  The contractor shall be notified at a minimum of 21 calendar days before a required action. In coordination 
with the GOV POC for SRI and DMP Inventories, develop and manage inventory schedules and coordinate access 
to the ships and shipyards.  
 
3.8.1 Store Room Inventory:  Conduct 100% inventory by location of all materials located in ship’s repair part 
storerooms, cargo storerooms and bulkhead spares mounted in engineering spaces utilizing inventory audit sheets 
generated from the ShipCLIP Inventory Audit Module and guidance provided by the GOV POC. Inventory all 
material in location, validate all data fields on the Inventory Audit Sheet and add those materials which are in the 
location but not on audit sheet to attain not less than a 98% accuracy rate.  Per each action the inventory shall be 
completed as per the Ship Class as represented in attachment A (Notional Ships Inventory Schedule), unless an 
extension is approved.  
 
3.8.1.1 Provide inventory audit sheets to the GOV POC daily for Quality Assurance (QA) review and correct 
identified deficiencies. 
 
3.8.1.2 Record all inventory audit sheets data daily into ShipCLIP ensuring a 98% accuracy rate. 
 
3.8.1.3 Reconcile differences between ShipCLIP data and inventory audit sheets by the end of the inventory. 
 
3.8.1.4Within three days after the completion of inventory, generate ShipCLIP Audit Report. Save working copies 
and forward to GOV POC and COR 
 
3.8.1.5 Repackage and re-label property, approximately 10%, as required. 
 
3.8.2 Durable Moveable Property Inventory: Conduct 100% inventory of all DMP using the spreadsheet provided 
by the GOV POC as a guide and for recording the inventory.  Inventory all material in each location.  Validate all 
data fields on the inventory spreadsheet and populate those fields with missing data.  Record all results on the 
spreadsheet, maintaining at least a 98% accuracy rate. The following summary data is provided: 
 
3.8.2.1 Provide a copy of the inventory to the GOV POC daily for Quality Assurance (QA) review and correct 
identified deficiencies.  
 
3.8.2.2 Record all inventory audit sheets data daily into ShipCLIP ensuring a 98% accuracy rate. 
 
3.8.2.3 Reconcile differences between ShipCLIP data and inventory audit sheets by the end of the inventory. 
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3.8.2.4 Within three days after the completion of inventory,generate ShipCLIP Audit Report. Save electronic copies 
and forward to GOV POC and COR. 
 
3.8.2.5 Provide master DMP inventory spreadsheet to the GOV POC and COR within three days after the 
completion of inventory. 
 
3.9 Combat Logistics Force Inventory: For an estimated two ships per year, conduct 100% inventory by location 
of all NWCF Commodity materials (HULL/DKLD/FILL) located in ship’s cargo storerooms utilizing inventory 
audit sheets generated from the ShipCLIP CLF Inventory Audit Module and guidance provided by the GOV POC.  
 
3.9.1 Inventory all material in locations.  Validate all data fields on the Inventory Audit Sheet and add those 
materials which are in the location but not on audit sheet to attain not less than a 98% accuracy rate.  
 
3.9.2 Reposition material in storerooms in a manner to allow for total high limit of material to be stowed in the same 
location. High limits are identified in ShipCLIP CLF Module.  Per each action, the inventory shall be completed as 
per the Ship Class as represented in attachment A, (Notional Ships Inventory Schedule) unless an extension is 
approved. 
 
3.9.3  Provide other shipboard inventory support such as offloading excess inventory as part of an inventory groom 
or decommissioning,  Restocking inventory  as part of an inventory groom for a small vessel operational support.  
 
3.9.4 Execute the ashore and afloat GOV approved inventory plan for NWCF material on a monthly basis 
(starting month two of performance), ensuring 98% FIAR auditable accuracy using inventory techniques and 
methodologies as described in REF F, REF J and REF M.  Perform preliminary and causative research via physical 
inventory or research into the ShipCLIP CLF Module to reconcile errors identified during the inventory validation.   
 
3.10 Customer Service 
 
3.10.1 The Contractor shall monitor, route and respond to all customer inquiries for general warehouse customer 
service which will be coordinated daily by the contractor. All e-mail must be acknowledged the same business day 
and answered within one business day. 
 
3.10.1.1 Research and resolve customer issues and coordinate with the GOV POC in support of in transit visibility 
of material in shipment.  
 
3.10.1.2  Provide all afloat customers with a cargo on hand report generated from CMLS on a weekly basis.  Afloat 
customers will coordinate their deliveries directly with the contractor. 
 
3.11 Material Handling Equipment (MHE). 
 
3.11.1 The Contractor shall ensure all fork truck operators meet all requirements daily of REF N prior to vehicle use. 
Discrepancies shall be reported immediately.  Submit MHE Status report weekly and coordinate any repairs through 
the GOV POC.  
 

3.12 Meetings and Conferences 
 
3.12.1 The Contractor shall attend, at a minimum, weekly production meetings with the GOV. General topics will 

be status of shipment requests, shipments, receipts, dashboard alerts, audits, and data quality metrics.  
 
3.12.2 The contractor shall provide the GOV POC and COR a monthly personnel listing by employees name, duty 

title, location (base, building, floor, room if applicable), and duty phone number (if assigned).  
 
4. Training 
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4.1 ShipCLIP CLF Module training (5 day course) will be provided by the GOV at no charge to the contractor. This 
course is required to be proficient in using the ShipCLIP CLF Module and requires satisfactory completion to 
execute NWCF functions.  An adequate number of Contractor personnel shall be trained to ensure uninterrupted 
operations during periods of planned or unplanned absence of trained personnel who perform CLF support as their 
primary duty.  GSC can also provide hands-on ShipCLIP.  The GOV will provide CMLS training as updated.. 
 
 
5.  PHASE IN PHASE OUT  
 
5.1 The Contractor shall provide a phase-in plan within seven (7) days of award outlining a plan to insure contract 
performance on the first day of the contract in all locations as listed in 1.1 of this PWS.        
 
5.2 There will be a Contract Phase-Out Period commencing thirty (30) days prior to end of contract. The purpose of 
the Phase-Out Period is to ensure a smooth transition of services from the predecessor contract to the new contract. 
Upon notification of the GOV, the Contractor shall provide the services necessary to ensure a successful transition 
of services from it to the awardee under a subsequent contract for the same or similar requirement.  No later than 
ninety (90) days prior to the end of the contract, the Contractor shall develop, with input from the GOV, a plan of 
action to facilitate the transition of services to the incoming Contractor with no degradation in services.   
 
7. REQUIRED DELIVERABLES:  
 
7.1 Supply Chain Deliverables 
 

Task 
Reference 

Deliverables Due Date Media Type Delivery Point 

3.1.1, 3.2.1, 
3.7.3 

Annual inventory plan  Inventory plan 
within the first 30 
days of contract 
award, Annually 
thereafter. 

Microsoft format via e-
mail. 

COR and GOV POC 

3.1.1, 3.4.1 Maintain KSD files indefinitely. Navy/MSC policy 
KSD  

As received via hard 
copy and posted in 
CMLS in Accordance 
with FIAR 

GOV POC and 
CMLS 
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3.1.1.2 Frustrated Material Report 
listing frustrated, rejected and 
restricted material at all sites. 

Updated daily, 
Distributed weekly 

Daily: Update CMLS 
records Weekly report: 
Microsoft format via e- 
mail. 

GOV POC and 
Ships Supply 
Officer 

3.1.1.4 DD1149 or NAVSUP 
form 29 

As required E-mail N48 Property 
Administrators 

3.12.1 
 

Production Meeting Weekly Microsoft format via e-
mail. 

COR and N48 POC 

3.10.1.2 Cargo on Hand Report for 
temporary stored material 

Weekly Microsoft format via e-
mail. 

CMLS 

3.2.2, 3.3.1 Cargo on hand report  Weekly Updated CMLS 
Records and Microsoft 
format via e-mail. 

GOV POC 
Ship POC 

3.3 (All), 
3.4.1 
3.10.1.1 

Transportation Metrics, thru put, 
and ITV report for all shipments 

Weekly Update CMLS CMLS 
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3.3 (All) Ready for Shipment and Shipped 
Pallet Counts  

Per Event Microsoft format via e-
mail  and SHIPCLIP  

GSC/GOV POC 

3.3.4, 3.4.1 Arrange appointments and 
prepare documentation with 
DLA or other agencies for 
transfer of material 

Per appointments 
schedule with DLA, 
GSA or 
other agencies. 

Hard copies and 
Microsoft format via e-
mail. 

GOV POC 

3.6 (All) MSC Specific RRAM material 
report 

Monthly Microsoft format via e-
mail. 

POC, COR, Supply 
Chain Manager 

3.8.1, 3.8.2 
3.9 

Audit Report incorporating 
FIAR data elements 

Random audits per 
audit plan 

Update CMLS CMLS 

3.8.1.1 Inventory Audit Sheets Daily Paper printout POC 

3.8.1.2 
3.8.2 
3.9 

Update ShipClip Inventory 
Audit Module with approved 
inventory counts 

Daily, upon 
completion. 

Microsoft format via e-
mail confirmation  

POC 
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3.8.1.4 ShipCLIP Inventory Audit 
Report 

End of inventory +3 
days 

MS Excel format via 
email 

POC, COR 

3.8.2.1 Inventory Data Daily Microsoft format via e-
mail. 

POC 

3.8.2.5 Final DMP Inventory End of Inventory +  
3 days 

Microsoft format via e-
mail. 

POC, COR 

3.11.1 MHE status report. Weekly Microsoft format via e-
mail. 

POC 

3.12.2 Personnel listing Monthly, at the last 
Production Meeting 
of the month. 

Microsoft format via e-
mail. 

POC, COR 

5.1 Phase-In Plan Within 7 days after 
award 

Microsoft format via e-
mail. 

POC, COR 

5.2 Phase-Out Plan 90 days prior to 
expiration 

Microsoft format via e-
mail. 

POC, COR 

 
 
 
 
 
9. REIMBURSEMENT OF TRAVEL: 
9.1. The Contractor shall be reimbursed for the reasonable actual cost of transportation, lodging, meals and 
incidental expenses when required to travel for this contract.  Actual costs shall be considered reasonable, allowable, 
and reimbursable only to the extent that they do not exceed on a daily basis the maximum per diem rate in effect at 
the time of travel as set forth in the DOD Joint Travel Regulations (JFTR) located at 
http://www.defensetravel.dod mil/. Actual cost does not include handling charges, general and administrative cost, 
overhead, profit or any other indirect cost.  
 
9.2. The Contractor shall use the allowable GOV personnel rates for transportation and lodging.  Reimbursement for 
airfare shall not exceed the lowest customary standard, coach, or equivalent airfare quoted during normal business 
hours.  The Contractor will not be reimbursed for travel expenses unless audited records for transportation contain 
evidence, such as original receipts, substantiating actual expenses incurred for travel.  In no event will 
reimbursement exceed the published rates of common carriers. 
 
9.3. Reimbursable travel costs include only that travel performed from the Contractor’s facility to the worksite, in 
and around the worksite, and from the worksite to the Contractor’s facility. Reimbursable travel costs do not include 
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cost associated with moving employees overseas for long-term employment or travel costs incurred in replacement 
of personnel when such replacement is accomplished for the Contractor’s or employee’s convenience. 
 
9.4. The Contractor shall utilize berthing and messing aboard MSC ships to the maximum extent possible when 
available.  
 
9.5. The Contractor shall be reimbursed for the reasonable, actual cost of materials required to complete the tasks 
under this contract. In general, reimbursable material will only include non-incidental material outside the day-to-
day requirements of the scope-of-work. Examples of authorized materials include vehicle rentals, tri-wall boxes, 
pallets, stretch wrap, packing supplies, & tape.  
 
9.6. For material that is expected to exceed $3,000.00, the Contractor must obtain at least three quotes for each 
transaction to ensure that adequate price competition was sought or the Contractor must provide an acceptable 
justification as to why it was impracticable to do so. The Contractor shall provide this documentation to the 
Contracting Officer for approval prior to obtaining this material. 
9.7. The Contracting Officer may reduce the reimbursement by any amount above that which the Contracting 
Officer finds, in his/her sole discretion, is greater than that which is fair and reasonable for the supplies or services 
provided, giving due consideration to the facts and circumstances prevailing at the time that the Contractor procured 
the supplies and services. Disputes as to the amount by which any reimbursement is reduced shall be resolved 
in accordance with the "Disputes" clause of the contract. It shall be the Contractor's burden to demonstrate that the 
price it paid for reimbursable items were fair and reasonable. 
 
 
10. PERFORMANCE METRICS: Refer to the performance metrics established in the deliverables section and the 
QASP.  
 
11. GOV FURNISHED INFORMATION/WORKLOAD: All numbers are annual estimates and reflect 
requisitions.  See Attachment A for complete inventory. 
 
Contractor is responsible for all material and vehicle support under this contract. 
 
11.1 Supply Chain Workload 
 
11.1.1 Norfolk Workload 
Requisitions Shipped - 65,000  
Requisitions Received - 65,000 
Perform Causative Research on Warehouse Discrepancies - 9,000  
Update Records in CMLS - 9,000 
Inventory Requisitions - 20,000  
Material Disposal - 2,000 
E-mails - 5,000 
 
11.1.2 Jacksonville FL Workload         Requisitions Shipped - 250 Requisitions Received - 250 
Perform Causative Research on Warehouse Discrepancies - 200 Update Records in CMLS - 150 
Material Disposal - 250  
Inventory Requisitions - 200 
 
11.1.3 San Diego Workload 
Requisitions Shipped - 45,000  
Requisitions Received - 45,000 
Perform Causative Research on Warehouse Discrepancies - 5,000  
Update Records in CMLS - 9,000 
Inventory Requisitions - 15,000  
Material Disposal - 2,000  
Emails - 5,000 
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11.1.4 Hawaii Workload 
Requisitions Shipped - 2,000 Requisitions Received - 2,000 
Perform Causative Research on Warehouse Discrepancies - 800 Update Records in CMLS - 800 
Inventory Requisitions - 2,000  
Material Disposal -10 
 
11.1.5 Guam Workload 
Requisitions Shipped - 5,000  
Requisitions Received - 5,000 
Perform Causative Research on Warehouse Discrepancies – 500  
Update Records in CMLS - 1,000 
Inventory Requisitions - 2,500  
Material Disposal – 50 
 
11.1.6  Sasebo Workload 
Requisitions Shipped - 1,400  
Requisitions Received - 1,400 
Perform Causative Research on Warehouse Discrepancies - 200 Update Records in CMLS - 200 
Inventory Requisitions - 1000  
Material Disposal – 50 
 
11.1.7 Singapore Workload 
Requisitions Shipped - 4,000  
Requisitions Received - 4,000 
Perform Causative Research on Warehouse Discrepancies - 500 Update Records in CMLS - 500 
Inventory Requisitions – 2,000 Material Disposal – 50 
 
11.1.8 South Korea Workload  
Requisitions Shipped - 1,400  
Requisitions Received - 1,400 
Perform Causative Research on Warehouse Discrepancies - 200 Update Records in CMLS - 200 
Inventory Requisitions - 1000 Material Disposal – 20 
 
11.1.9 Bahrain Workload 
Requisitions Shipped - 1,000 Requisitions Received - 1,000 
Perform Causative Research on Warehouse Discrepancies - 200 Update Records in CMLS - 150 
Inventory Requisitions - 300 Material Disposal – 50 
 
11.1.10 Charleston, SC Workload 
Requisitions Shipped - 1,000 Requisitions Received - 1,000 
Perform Causative Research on Warehouse Discrepancies - 500 Update Records in CMLS - 300 
Inventory Requisitions - 600 Material Disposal – 100 
 
 
11.1.11 CLF Load Management Workload, NWCF Norfolk:  
Requisitions Shipped – 1000 
Requisitions Received - 1000 
Perform Causative Research on Warehouse Discrepancies – 100  
Update Records in ShipCLIP CLF Module - 2000 
Inventory Requisitions – 300 
Material Disposal - 100 
Emails – 1000 
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12.4 All personnel performing work on-site at GOV locations shall be United States 
citizens. 
 
12.5 The GOV shall provide the Contractor access to all areas as necessary to support 
contractor performance. 
 
12.6 Contractor personnel must adhere to the below directives at all times during the performance 
of this contract. 
• SECNAVINST 5510.30B of 06 Oct 2006 titled, “Department of the Navy Personnel 
Security Program Instruction” 
• SECNAVINST 5510.36A of 06 Oct 2006 titled, “Department of the Navy (DON) 
Information Security Program (ISP) Instruction” 
• DOD 5220.22-M of 28 Feb 2006 titled, “National Industrial Security Program Operating 
Manual (NISPOM)” 
 
12.7 The Contractor shall comply with all applicable public laws, GOV regulations, and 
MSC procedures/policies regarding privacy. 
 
12.8 At the direction of the GOV, upon completion or termination of the Contract, all 
classified information furnished will be returned to the direct custody of the designated 
Information Assurance Manager (IAM), or destroyed in accordance with applicable instructions. 
13.0 Common Access Cards: 
 
13.1 The United States DOD/Uniformed Services Identification 
Common Access Card (CAC) is the standard identification card issued to authorized 
personnel within DOD. The Contractor shall ensure Common Access Card with Public Key 
Infrastructure (PKI) is obtained for any Contractor personnel who require logical access to 
the Department of Navy’s computer networks or systems and / or will require regular access 
to GOV installations, facilities, and ships for the duration of the contract. Fees 
associated with obtaining CACs are not reimbursable and shall be part of the Contract’s 
firm-fixed-price. 
 
13.2 Authorized Personnel. CACs are to be issued only through the auspices of a Trusted Agent 
(TA) (assigned after contract award), and only to U.S. Citizens or other individuals as 
authorized by COMSC). The Contractor shall 
coordinate with the TA to ensure contractor employees have been entered into the web based 
Contractor Verification System (CVS). 
 
13.3 Tracking and Disposition. Since the card is GOV property, Contractors are 
responsible for the control of CAC issued to their personnel under MSC contract. In order to 
ensure positive control of CAC, Contractors shall, at a minimum: 
• Require employees to surrender their CAC to the COR at the end of his/her employment. 
• The Contractor shall surrender all CACs issued in the performance of a subject contract 
upon: 1) Termination of the contract; 2) As directed by the issuing authority, the TA or the Contracting Officer. 
 
13.4 CAC Reporting. The Contractor shall provide to the Contracting Officer: 
• A semi-annual list of all CACs issued to contractor employees. The list shall state: 1) 
Names of the employee; 2) Location of CAC; (e.g., with employee, returned to issuing 
office). 
• A report shall be made within 24 hours of discovering any CAC is lost; stolen or 
destroyed. The Contracting Officer shall then generate a report to the TA for 
cancellation of the card. 
 

 
051



14. KEY PERSONNEL: Key personnel must meet the specific position requirements listed and are also required to 
be physically located in the locations mentioned below.  
 
14.1. If a Key Personnel position becomes vacant, the contractor shall fill it within thirty (30) days. If a position 
remains vacant beyond that time, the GOV may seek an equitable decrease in contract price.  All key personnel 
substitutions must be submitted to the Contracting Officer in writing. The substitution request shall include a 
complete resume of the proposed substitution as well as any further information requested by the Contracting 
Officer. The key personnel shall meet or exceed the position requirements listed below.   
 
14.2 Position requirements: 
 

Labor Category  
Minimum Requirements 

Program Manager Minimum Requirements 
• Master’s degree in a business, technical, or engineering field;  
• Certification as Project Management Professional;  
• 15 years of experience in conducting analyses, studies, or projects in the fields of 

marine supply and logistics;  
• 10 years of combined experience in ship acquisition support, maritime fleet sustainment 

support, logistics systems/data management or supply chain management;  
• 5 years of experience in managing contracts of a scope and complexity similar to that of 

this contract;  
• 6 years of logistics shipboard experience for MSC, Navy, Coast Guard or the 

commercial maritime industry.  
• Must hold current U.S Passport  

 
FIAR Quality Assurance 
Manager 

Minimum Requirements 
• 10 years of experience providing warehouse support services to MSC, DOD, U.S. Coast 

Guard, or commercial ship operating companies. 
• 8 years of experience in material identification and sourcing material from commercial 

or federal sources 
• 8 years of experience developing inventory and audit plans and reporting audit results 
• 8 years of experience conducting inventories 
• 8 years of experience using either DOD, Merchant Marine, U.S. Coast Guard or 

commercial warehouse inventory systems 
• 8 years of experience in managing/supervising warehouse staff 
• 5 years of experience with inventory quality assurance monitoring 
• 2 years of experience identifying FIAR inventory element deficiencies  

 

 
052



Senior 
ILS/Configuration 
Analyst 
 
 

Minimum Requirements 
• High school diploma or GED  
• 12 years of experience providing ship acquisition or maritime fleet sustainment logistics 

support services to MSC, the U.S. Navy, the U.S. Coast Guard, or commercial ship 
operating companies, to include all of the following:  

• Equipment provisioning and allowance modeling to support preventative 
(planned), corrective (unplanned), and alterative (e.g. TRANSALTs, 
MACHALTs, etc) maintenance. 

• Sourcing of material from commercial and federal sectors. 
• Development and maintenance of ship configuration baselines and 

equipment/systems top-down breakdown/hierarchical relationships.   
• Marine engineering system functionality, components, and associated 

Integrated Logistics Support (ILS) elements to support planned/unplanned 
maintenance. 

• Ship repair planning and specification development processes 
• Marine engineering system preventative and corrective maintenance 

• 6 years of experience executing ship acquisition and fleet sustainment support services 
utilizing any of the following systems: MSC/Navy/Coast Guard/Commercial 
databases/systems such as CLIP/CMLS, ShipCLIP, WinMASP, NTCSS,  CDMD-OA, 
SCLSIS, MERLIN, Inter-Active Computer Aided Provisioning System (ICAPS) or IHS 
Haystack. 

 

Logistician  Minimum Requirements 
• 15 years of experience providing warehouse support services to MSC, DOD, U.S. Coast 

Guard, or commercial ship operating companies. 
• 10 years of experience in material identification and sourcing material from commercial 

or federal sources 
• 10 years of experience in material order submission, tracking, and expediting using 

DoD and Navy Military Standard Requisitioning & Issue Procedures (MILSTRIP) or 
Defense Logistics Agency (DLA) Logistics Management Standards (DLMS) requisition 
transactions 

• 10 years of experience in material shipping, monitoring, tracing, and tracking using both 
commercial sources and the Defense Transportation System (DTS) for CONUS and 
OCONUS delivery 

• 10 years of experience conducting shipboard inventories, developing storeroom mock- 
ups, layout, and supporting material on-loads and off-loads 

• 6 years of experience using MSC CMLS Inventory System preferred. DOD, Merchant 
Marine, U.S. Coast Guard or commercial warehouse inventory systems acceptable but 
must be fluent in CMLS within 30 of contract award. 

• 6 years of experience using DOD, Merchant Marine, U.S. Coast Guard or commercial 
In-Transit Visibility tools for inventory tracking purposes 

• 6 years of experience setting up and creating a functioning warehouse and 
transportation operation 

• Must hold current fork truck operator’s certificate and license 
• Must hold current U.S Passport 
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Senior Supply 
Management Analyst  

• Minimum Requirements 
• 12 years of experience providing warehouse support services to MSC, DOD, U.S. Coast 

Guard, or commercial ship operating companies. 
• 6 years of experience in material identification and sourcing material from commercial 

or federal sources 
• 6 years of experience in material order submission, tracking, and expediting using DoD 

and Navy Military Standard Requisitioning & Issue Procedures (MILSTRIP) or 
Defense Logistics Agency (DLA) Logistics Management Standards (DLMS) requisition 
transactions 

• 6 years of experience in material shipping, monitoring, tracing, and tracking using both 
commercial sources and the Defense Transportation System (DTS) for CONUS and 
OCONUS delivery 

• 6 years of experience conducting shipboard inventories, developing storeroom mock- 
ups, layout, and supporting material on-loads and off-loads 

• 6 years of experience using either DOD, Merchant Marine, U.S. Coast Guard or 
commercial warehouse inventory systems 

• 6 years of experience using DOD, Merchant Marine, U.S. Coast Guard or commercial 
In-Transit Visibility tools for inventory tracking purposes 

Must hold current fork truck operator’s certificate and license 

Supply Management 
Analyst  

Minimum Requirements 
• 6 years of experience providing warehouse support services to MSC, DOD, Merchant 

Marine, U.S. Coast Guard, or commercial ship operating companies 
• 4 years of experience in material identification and sourcing material from commercial 

or federal sources. 
• 4 years of experience in material order submission, tracking, and expediting using DoD 

and Navy MILSTRIP or DLMS requisition transactions 
• 4 years of experience in material shipping, monitoring, tracing, and tracking using both 

commercial sources and the Defense Transportation System (DTS) for CONUS and 
OCONUS delivery 

• 2 years of experience conducting shipboard inventories, developing storeroom mock- 
ups, layout, and supporting material on-loads and off-loads 

• 2 years of experience using either DOD, Merchant Marine, U.S. Coast Guard or 
commercial warehouse inventory systems 

• 2 years of experience using either DOD, Merchant Marine, U.S. Coast Guard or 
commercial In-Transit Visibility tools for inventory tracking purposes 

• Must hold current fork truck operator’s certificate and license 
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Material Management 
Supervisor  

Minimum Requirements 
• 10 years of experience in material/inventory management operations at the Fleet or 

commercial maritime industry level. 
• 6 years of experience in managing a material distribution facility 
• 4 years of experience in managing/supervising warehouse staff 
• 4 years of experience with material packaging, handling, storage & transportation 

(PHS&T) requirements, processes, and procedures, to include Hazardous material and 
controlled material special handling processes, and knowledge of Federal/DoD Supply 
system requirements 

• 4 years’ experience managing specialized equipment such as CBRD equipment, Force 
Protection Equipment, Communications equipment or IT equipment 

• 4 years of experience using either DOD, Merchant Marine, U.S. Coast Guard or 
commercial warehouse inventory systems 

• 4 years of experience using commercial In-Transit Visibility tools for inventory tracking 
purposes 

• Must hold current fork truck operator’s certificate and license 
•  

 
 
14.3 Specific Key Personnel:  Any key personnel position that is vacant shall be replaced within 30 days from the 
date of vacancy.  Key personnel shall be on-site at the locations listed below.  For the purpose of leave/vacations , 
the contractor shall temporarily fill the position as to provide on site coverage.  
 

14.3.1 Norfolk (W143 Warehouse) Key Personnel  
Program Manager:
FIAR Quality Assurance Manager:
Senior ILS/Configuration Analyst: 
Senior Supply Management Analyst:
Material Management Supervisor: 
Supply Management Analyst:
 
14.3.2 San Diego (BATS Warehouse) Key Personnel  
Logistician:
Senior Supply Management Analyst:
Material Management Supervisor:
Supply Management Analyst:
 
14.3.3 Hawaii (MSC Warehouse), Key Personnel 
Material Management Supervisor:
 
14.3.4 Guam (MSC Warehouse), Key personnel 
Material Management Supervisor:
 
14.3.5 Sasebo (MSC Warehouse), Key Personnel 
Material Management Supervisor: 
 
14.3.6 Singapore (MSC Warehouse), Key Personnel 
Material Management Supervisor:
 
14.3.7 South Korea (MSC Warehouse), Key Personnel 
Material Management Supervisor:
 
14.3.8 Bahrain (MSC Warehouse), Key Personnel 
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(b)(6)
(b)(6)

(b)(6)
(b)(6)





T-AK T-AK 3008 PM3 BOBO, 2ND LT JOHN N21629 1,975 5,501 

T-AK T-AK 3009 PM3 
WILLIAMS,PFC 
DEWAYNE N21630 6,084 48,385 

T-AK T-AK 3007 PM5 PLESS, MAJ STEPHEN W N21631 5,506 38,156 
T-AK T-AK 3011 PM3 LUMMUS, LT. JACK N21633 9,153 48,300 
T-AK T-AK 3012 PM3 BUTTON, SGT. WILLIAM N21663 2,518 18,081 
T-AK T-AK 3015 PM5 MARTIN N23005 1,984 10,671 
T-AK T-AK 3016 PM5 WHEAT N23068 7,897 53,651 
T-AK T-AK 3017 PM3 STOCKHAM N23069 6,947 28,757 
T-AKE T-AKE 1 PM3 LEWIS AND CLARK N23191 7,951 34,387 
T-AKE T-AKE 2 PM3 SACAGAWEA N23192 8,104 35,921 
T-AKE T-AKE 3 PM6 SHEPARD, ALAN N23193 9,186 35,545 
T-AKE T-AKE 4 PM6 BYRD, RICHARD E. N23194 8,074 34,430 
T-AKE T-AKE 5 PM6 PEARY, ROBERT E. N23195 8,031 34,631 
T-AKE T-AKE 6 PM6 EARHART, AMELIA N23196 7,950 34,135 
T-AKE T-AKE 7 PM6 BRASHEAR, CARL N23197 8,079 34,531 
T-AKE T-AKE 8 PM6 SCHIRRA, WALLY N23198 7,744 33,945 
T-AKE T-AKE 9 PM6 PERRY, MATTHEW N23199 7,831 34,070 
T-AKE T-AKE 10 PM6 DREW, CHARLES N23602 7,715 33,364 

T-AKE T-AKE 11 PM6 
CHAMBERS, 
WASHINGTON N23726 7,664 33,247 

T-AKE T-AKE 12 PM6 MCLEAN, WILLIAM N29001 7,551 32,347 
T-AKE T-AKE 13 PM6 EVERS, MEDGAR N29002 7,510 32,482 
T-AKE T-AKE 14 PM6 CHAVEZ, CESAR N29003 7,598 32,581 
T-AKR T-AKR 295 PM5 SHUGHART N22241 10,243 53,843 
T-AKR T-AKR 296 PM5 GORDON N22242 12,182 54,672 
T-AKR T-AKR 297 PM5 YANO N22243 10,251 53,105 
T-AKR T-AKR 298 PM5 GILLILAND N22244 12,101 78,497 
T-AKR T-AKR 300 PM5 BOB HOPE N22246 8,351 26,696 
T-AKR T-AKR 301 PM5 FISHER N22247 7,908 25,617 
T-AKR T-AKR 302 PM3 SEAY N22248 8,294 26,467 
T-AKR T-AKR 303 PM5 MENDONCA N22249 8,055 25,500 
T-AKR T-AKR 304 PM3 PILILAAU N22250 4,973 19,821 
T-AKR T-AKR 305 PM5 BRITTIN N22251 7,931 24,592 
T-AKR T-AKR 306 PM5 BENAVIDEZ N22252 7,852 24,641 
T-AKR T-AKR 310 PM3 WATSON N22256 6,560 27,029 
T-AKR T-AKR 311 PM3 SISLER N22257 11,584 31,522 
T-AKR T-AKR 312 PM3 DAHL N22258 10,681 32,397 
T-AKR T-AKR 313 PM3 RED CLOUD N22259 5,656 21,216 
T-AKR T-AKR 314 PM3 CHARLTON N22260 10,884 33,330 
T-AKR T-AKR 315 PM3 WATKINS N22261 11,114 37,521 
T-AKR T-AKR 316 PM3 POMEROY N22262 10,941 33,411 
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T-AKR T-AKR 317 PM3 SODERMAN N22263 11,012 36,570 
T-AO T-AO 187 PM1 KAISER, HENRY J. N21307 5,950 16,897 
T-AO T-AO 189 PM1 LENTHALL, JOHN N21377 6,702 19,975 
T-AO T-AO 188 PM1 HUMPHREYS, JOSHUA N21419 3,690 15,826 
T-AO T-AO 194 PM1 ERICSSON, JOHN N21524 4,917 21,497 
T-AO T-AO 195 PM1 GRUMMAN, LEROY N21525 5,525 17,650 
T-AO T-AO 193 PM1 DIEHL, WALTER S N21579 7,188 21,468 
T-AO T-AO 196 PM1 KANAWHA N21581 4,612 18,829 
T-AO T-AO 197 PM1 PECOS N21582 3,819 17,127 
T-AO T-AO 198 PM1 BIG HORN N21621 7,407 23,449 
T-AO T-AO 199 PM1 TIPPECANOE N21622 4,998 19,338 
T-AO T-AO 200 PM1 GUADALUPE N21856 4,747 19,068 
T-AO T-AO 201 PM1 PATUXENT N21857 6,431 20,617 
T-AO T-AO 202 PM1 YUKON N21869 7,475 23,248 
T-AO T-AO 203 PM1 LARAMIE N21870 4,660 19,141 
T-AO T-AO-204 PM1 RAPPAHANNOCK N21871 4,420 18,285 
T-AOE T-AOE 06 PM6 SUPPLY N21839 4,560 32,942 
T-AOE T-AOE 08 PM6 ARCTIC N21907 4,833 31,322 
T-ARC T-ARC 7 PM7 ZEUS N21323 865 3,474 
T-ARS T-ARS 51 PM4 GRASP N21467 2,632 8,169 
T-ARS T-ARS 52 PM4 SALVOR N21468 2,405 7,306 
T-ATF T-ATF 168 PM4 CATAWBA N21015 718 2,010 
T-ATF T-ATF 171 PM4 SIOUX N21090 588 1,957 
T-ATF T-ATF 172 PM4 APACHE N21091 943 2,408 
T-EPF T-EPF 1 PM8 SPEARHEAD N29784 3,540 9,951 
T-EPF T-EPF 2 PM8 CHOCTAW COUNTY N29785 3,240 9,640 
T-EPF T-EPF 3 PM8 MILLINOCKET N29786 2,889 9,059 
T-EPF T-EPF 4 PM8 FALL RIVER N29787 3,313 9,864 
T-EPF T-EPF 5 PM8 TRENTON N29788 3,066 9,160 
T-EPF T-EPF 6 PM8 BRUNSWICK N29789 3,171 10,303 
T-EPF T-EPF 7 PM8 CARSON CITY N29790 2,934 9,016 
T-EPF T-EPF 8 PM8 YUMA N29791 2,492 7,871 
T-ESB T-ESB 3 PM7 LEWIS B. PULLER N41038 4,542 9,141 
T-ESD T-ESD 1 PM3 MONTFORD POINT N41036 4,773 9,458 
T-ESD T-ESD 2 PM3 JOHN GLENN N41037 4,888 9,646 
T-LCC LCC 20 PM7 MOUNT WHITNEY N23754 11,128 48,279 
       

     573,900 2,307,038 
15.2 ATTACHMENT B, MSC Representational DMP Inventory 
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PM3A USNS POMEROY  2,954 
PM3A USNS SODERMAN  1,730 
PM3A USNS WATKINS 4,327 
PM3A USNS RED CLOUD 3,521 
PM3A USNS GUAM 541 
PM3A USNS PUERTO RICO 507 
PM3B USNS KOCAK 4,179 
PM3B USNS OBREGON 2,326 
PM3B USNS PLESS 3,089 
PM3B USNS MARTIN 4,723 
PM3B USNS WHEAT 1,685 
PM3B USNS SHUGHART 3,551 
PM3B USNS GORDON 3,592 
PM3B USNS YANO 2,838 
PM3B USNS GILLILAND 4,124 
PM3B USNS BOB HOPE 4,544 
PM3B USNS FISHER 3,746 
PM3B USNS MENDONCA 5,288 
PM3B USNS BRITTIN 4,488 
PM3B USNS BENAVIDEZ 4,430 
PM2 MV C-COMMANDO N/A 
PM2 MV C-CHAMPION N/A 
PM2 MV MALAMA N/A 

PM2 MV DOLORES CHOUEST 
N/A 

PM2 MV HOS DOMINATOR N/A 
PM2 BV ARROWHEAD 930 
PM2 BV EAGLE VIEW  1,125 
PM2 BV BLACK POWDER 787 
PM2 BV WESTWIND 690 
PM2 USNS MAURY N/A 

PM3A 
USNS LEWIS AND CLARK 

N/A 
PM3A USNS SACAGAWEA N/A 
PM3B T/B SEA EAGLE N/A 
PM3B MT SLNC PAX N/A 
PM3B USNS GIANELLA 1,000 
PM3A MV PAGE 2,720 
PM3A MV CARTER 1,663 
PM3A MV FISHER N/A 
PM3A MV LYON N/A 
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Attachment 2 – Non-Disclosure Agreement
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